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 GENERAL TERMS AND DISCLAIMERS  
   

1. This Bid Document is not an agreement or an offer by GVK Power (Goindwal Sahib) 
limited,(GPGSL)to the prospective Bidders. The purpose of this Bid Document is to provide 
potential Bidders with information to assist the formulation of their Bid. 

 
2. This Bid Document is based on material and information available with GVK Power (Goindwal 

Sahib) Limited and in public domain. 
 
3. Though adequate care has been taken to ensure the accuracy, reliability and completeness of the 

information/facts stated in this Bid Document, the Bidder is advised to conduct appropriate due 
diligence to assure itself of the accuracy, reliability and completeness of the said 
information/facts. Neither GPGSL, its employees nor its consultants/advisors will have any 
liability to any Bidder or any other person under the law of contract, the principles of restitution 
or unjust enrichment or otherwise for any loss, expense or damage which may arise from or 
be incurred or suffered in connection with anything contained in this Bid Document, any 
matter deemed to form part of this Bid Document, the award of the Contract, the information 
supplied by or on behalf of GPGSL or its employees, any consultants or otherwise arising in any 
way from the qualification process for the said Contract. 

 
4. This Bid Document includes statements, which reflect understanding of various assumptions 

arrived at by GPGSL, to give a reflection of current status to the Bidders. Bidders are 
advised to make their own assessments prior to submitting their Bids. 

 
5. Bidder shall inspect and examine the infrastructure at mine, approaches, routes and at GPGSL 

and obtain all information required and satisfy itself regarding all matters and things before 
submission of Bid for the satisfactory completion of work, the quantities of various sections of , 
submission of the Bid for  to ensure satisfactory completion of work when once contract is awarded. Also to 
check the availability of local labour, and rate  of materials, local working conditions, extreme 
weather conditions, uncertainties of weather, obstructions and hindrances that may arise etc. all 
which may affect the work or cost thereof. 

 
6. By participating in the Bid process, each Bidder shall acknowledge and accept that it has not been 

induced to enter into such agreement by any representation or warranty, express or implied, or 
relied upon any such representation or warranty by or on behalf of GPGSL or any person working 
in the Bid process. 

 
7. GPGSL may at its own discretion, but without being under any obligation to do so, update, 

amend or supplement this Bid Document as may be deemed necessary by the GPGSL any time 
before the due date of opening of the tender. Notice of such change will be uploaded on 
GPGSL’s website www.gvk.com under quick links. 

 
8. Each Bidder unconditionally agrees, understands and accepts that G P G S L  reserves the 

rights to accept or reject any or all Bids without giving any reason. GPGSL shall not entertain any 
claim of any nature, whatsoever, including without limitations, any claim seeking expenses in 
relation to the preparation of Bids. 
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 9. Though adequate care has been taken while preparing the Bid Document, the Bidder 
shall satisfy itself that the documents are complete in all respects. Intimation of 
any discrepancy shall be given to GPGSL immediately in writing. If no intimation is received 
from any of the Bidders within the timelines of clarifications/ suggestions, it shall be 
considered that the Bid Documents are complete in all respects and have been received by the 
Bidder. GPGSL also reserves the right as to whether to implement or not to implement the 
clarification/ suggestions received within the timelines and is in no way bound to implement 
any/all suggestions. 

 
10. GPGSL reserves the right to abandon the tender process resulting in non-award of contract to 

any party against this tender process, if the prices discovered prove to be uneconomical/not 
beneficial to the overall interest of G P G S L  or are significantly higher than comparable 
industry benchmarks. GPGSL’s decision in this regard shall be final and binding on all the 
bidders. 

 
11. It shall not be binding on GPGSL to accept the lowest or any bid. It shall not be obligatory on 

the part of GPGSL to furnish any information or explanation for the cause of rejection of the 
whole or any part of the tender. 

 
12. GPGSL reserves the right to reject any or all of the Bids received without assigning any reasons. 

GPGSL shall not be responsible for and will not pay any expenses or losses that might be incurred 
by the Bidder in preparation and submission of the Bid as well as for post bid 
discussions/interactions. 

 
13. GPGSL reserves the right to split the tender quantity, as it deems fit amongst the bidders. The 

part order should be acceptable to the bidder at the same quoted rate, terms and 
conditions. Moreover, in the event of placement of part orders, distribution of the quantity shall 
be at the sole discretion of GPGSL and the same shall be binding on the bidders. 

 
14. The quantities may vary depending upon the decision of GPGSL and/or allocation of coal by 

Coal Companies as per the FSA from time to time. GPGSL reserves the right to vary the quantity 
of (ROM) coal on month to month basis. 

 
15. Contractor shall not assign the Contract without the written consent of GPGSL. However, 

GPGSL shall have the right to assign the Contract without consent of the Contractor. 
 
16. Contractors shall comply with applicable requirements/policies of  CCL and or CIL related to 

release and handling of coal during the tenure of the contract including safe custody and 
prevention of misuse of coal. 

 
17. Canvassing in any manner may lead to disqualification/blacklisting of the Bidder. 

 
18. Contractor to comply all requirements of tripartite agreement signed between CCL, GPGSL and 

CIMFR/QCI/ISM for third party sampling and testing at loading point and  by GPGSL at un-
loading point. 

 
19. Unless otherwise specified, reference to any document that is required to be submitted implies 

that the same has to be submitted in original. 
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20. Changes/amendments to PO which are nonmaterial in nature and which do not 

have material financial impact may be approved by Vice President & Head Materials  & 
Management of GPGSL. While all the likely scenarios have been anticipated and provided for 
in the tender document, in case of any un-anticipated scenario, same will be dealt with prudent 
business practices and as per the requirement of GPGSL. 
 

21. GPGSL reserves right to award contract(s) anytime within the validity of prices. 
 
 
 
22. In case, the prices discovered in this tender for any of the CCL area for a particular mine -siding 

combination are higher than discovered during the ear l ier  wor k o rd ers i ssued , then the 
lower of the two will be considered,  

 
23. However, the quantities for which purchase orders would have been issued, will be un-effected 

from the prices discovered through this tender. In case, PO (s) with old tender prices is 
continued, then beneficial features of the new tender will be applied to the PO (s), subject to 
mutual agreement. 

 
24. Implementation of this tender process is subject to clearance from PSPCL/PSERC as applicable. 

 
25. Important Timelines: 
 

Date Event 
  

 28th  February 2018  Date of availability of Bid document at GPGSL website 
 6th   March 2018 Pre-bid meeting to be held at  our Corporate office;  

GVK Power (Goindwal Sahib) Ltd.,  
156-159, Paigah House, S.P.Road,  
Secunderabad - 500 003 

 9th   March 2018  Last date for receipt of comments/suggestions (latest by 18:00 hrs) 
 12th March 2018  Issue of final document/ changes 
 15th March 2018  Bid Submission Due Date at 11:00 Hrs at our Corporate office  
 18th  March 2018  Opening of Technical Bids at 11:30 Hrs  at our Corporate office  
18th March 2018  Opening of Price Bids at 14.30 Hrs at our Corporate Office  
 20th March 2018  Selection of Successful Bidder and issue of LoI/ Award of Contract 

 
Note: 
1. GPGSL reserves the right to amend the above schedules. 
2. Interested parties must express their preliminary interest through the letter as per the specific 
format by the due date i.e. date for downloading the document. Revised/amended documents 
will be mailed only to such Parties who have expressed interest. Further participation in the 
process by any Party who has not expressed interest as per the required Format may not be 
permitted. 
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VOLUME I. INSTRUCTIONS TO BIDDERS 
 
1. GENERAL INFORMATION 

GVK Power (Goindwal Sahib) Limited (GPGSL), a wholly-owned subsidiary of GVK Energy 
Limited, has successfully commissioned 2X270 MW Thermal Power Plant at Kapurthala 
Road , Goindwal Sahib,Tarhan Taran Dist, Punjab. Both Units are in operation.  
 
Coal for this power plant is being primarily sourced through Linkage from various mines of 
CCL. FSA is executed for 17,00,000 TPAof ROM coal sized (-) 250 mm at an average of 
150,000 Tonnes per month.  

 
GPGSL is proposing to engage reputed and competent Transporters / Contractors for Liaison, 
logistics, handling, and transporting Coal from mines to plant via road cum rail m o d e  
including all incidental activities. Contractor shall assist GP G SL in resolution of various 
issues including taking lead as appropriate. 

 
2. QUALIFICATION REQUIREMENT  

  
Parameters 

Minimum 
Requirement for the 
bidder 

 
Documents Required 
to be submitted 

 
 
 
 
 
 
 

Technical 
Qualification 
Requirements 

A.Experience in liason, 
logistics,, handling and  
transportation of coal 
from CCL and other 
subsidiaries  of CIL. 
 

    B.Experience in co-   
ordination with      
Railways/CCL and other 
subsidiaries of CIL 
  C.Experience in loading of 
coal in wagons. 

 
15-20 Lakh MT/year 
 
 
 
 

15-20Lakh MT/year  
 
 
15-20LakhMT/Year  
 
(Quantity per year 
executed during any 
one of the recent three 
Financial Years 
including FY 17-18). 

1. Certificate issued 
by Statutory 
Auditors based on 
the POs/Work 
orders. 

2. Self-certified 
copies of the 
POs/Work orders. 

3. Summary of 
POs/WO’s duly 
certified by 
Statutory Auditors. 

 
 

Financial 
Qualification 
Requirements 

Annual Turnover of Bidder 
in any one of the recent three 
Financial Years including FY 
17-18). 

 
Rs.100  (Hundred)  
Crores 

Turnover  duly 
certified by Statutory 
Auditors as per 
Annexure-III (B). 

 
Notes: 

1. Bidding through Consortium (max 2 members) including Lead Member is permitted. 
Each of the Consortium Members has to furnish the requisite EMD individually i.e. 
EMD amount would be double for a Consortium than for a single Bidder. Consortium 
agreement is to be furnished as per 
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the prescribed format. In case of consortium, either of the members can meet the 
qualification requirements. However, Member fulfilling the Financial Qualification 
Requirements can only be nominated as lead member. 
 

2. In case of lack of competition (preferably three bids per siding), Qualification 
thresholds may be lowered upto 50% to ensure wider participation. While GPGSL’s 
preference is to have minimum three parties in the fray per siding/mine, GPGSL may 
proceed with fewer Parties. 

 
3. In  case the annual  accounts  for  the  financial year immediately preceding  the  last 

date of submission of Bid are not audited, the Bidder should give a declaration to this 
effect duly certified by its Statutory Auditors or a certificate to this effect from its 
Statutory Auditors. 

4. GPGSL reserves the right to reject Bids of Bidders/disqualify Bidders who have 
record of poor quality/delivery for past supplies. This will be based on the assessment 
of Tech Sub Committee. 

5. Coal l i f t e d ,  h a n d l e d , a n d  t r a n s p o r t e d  and loaded into 
rakes as a part of washing contract would be eligible for 
consideration against required experience for technical qualification as 
above. 

6. Party have to submit declaration as per format of ANNEXURE XVI for the siding for 
which offer is being made. In case of new siding that is notified for loading of coal 
after  this requirement is not applicable. 

 
3. PREPARATION AND SUBMISSION OF BIDS  
3.1 PREPARATION OF BID: - 

 
3.1.1 The main bid proposal envelop shall comprise of Cover-A, Cover-B & Cover-C as under: 

 
SL NO Envelope DOCUMENTS TO BE SUBMITTED 
01 “A” shall 

contain in 
original 

I. The Price Bid as per Annexure IV appropriately 
sealed. If any bidder submitting price bids for more 
than one subsidiary, 

then each price bid to be sealed in separate 02 “B” shall contain in 
original 

I. EMD DD/RTGS Confirmation mail from 
GPGSL/Original BG as per Annex. No. XVII 

II. Power of Attorney (POA) in favour of Authorized 
Signatory. (Annex II) 

III. Covering letter as per format (Annex I). 
IV. Consortium Agreement as per the format (if 

applicable-Annex. XV). 
V. Indicating Subsidiary participating for (Annex. XIV). 
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03 “C” shall contain 
the documents as 
mentioned in hard 
copy and scan copy 
of the same in One 
(1) CD. 

Original: 
I. Latest version of Bid documents including 

clarifications, each page duly stamped and signed 
by the authorized representative of the Bidder 

Original along with one self-certified copy: 
II. Certificates issued by Statutory Auditors are required 

against financial 
qualification requirement. (Annex III-B) 

III. Declaration/certificate regarding non-audit of 
accounts of preceding 
year 

IV. The documents required to demonstrate Technical 
qualification (Annex III-A) 
V. PO/WO copies with summary of the same duly 

certified by Statutory Auditors. 
VI. Details of company ownership structure and Directors. 
VII. Any other document forming part of responsive 

check and obligatory for evaluation of bid. 

All of the above should be enclosed in an outer envelope/box (Main Envelope). 
 

Note: As per Note-6 of clause 2 (Qualification Requirement), prequalified bidders 
required to submit requisite documents of envelope A, envelope B (except EMD) 
and point i, ii, iii of envelope C. 

EMD 
3.1.2 In the event of any discrepancy between “the original” and any copy of the bid, 

interpretation by GPGSL as per the original bid shall prevail. In event of the any 
computational error, the element wise quoted price will be considered as correct bid. 

 
3.1.3 Bid must be unconditional and non-suggestive. Bids with conditions/suggestions are liable 

to be summarily rejected. Any bidder specifying conditions/suggestions that are in material 
contravention with the terms of may be debarred from participation in the future bid process as 
decided by GPGSL. 

 
3.1.4 The Bidder shall quote prices/rates for complete Scope of Work at Clause. No. 2 Vol. III and 

other terms and conditions of the Bid Document, as per format of Annexure IV. The bid and 
supporting documents prepared by the bidder shall be in English language. Documents that 
are neither in English nor in Hindi shall be supported with notarized English translation. The 
prices shall be indicated in figures with landed price to be indicated in figures and words. 

 
3.1.5 Documents shall be legible. Erasures and other changes shall be countersigned by the 

Authorized Signatory. 
 

3.1.6 SUBMISSION OF BID: - 
3.1.7 Bidders shall submit their Bids at the following address by the date and time mentioned in 

Clause 21 of Vol-I of General Terms and Disclaimers. 
 

Address ‘Paigah House’, 156-159 Sardar Patel Road, Secunderabad-500003 
 

3.1.8 The Bidders shall send their Bids either by registered post; or speed post; or courier; or by 
hand delivery, so as to reach GPGSL at the specified address by the Bid Due Date & Time. 
Bids submitted by telex/telegram/fax/e-mail shall not be considered under any circumstances. 
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3.1.9 GPGSL shall not be responsible for any delay in receipt of the Bids or in case the 

Bid Documents are tampered during transit by post/courier. Any Bid received 
after the expiry of the time specified for receiving the same is liable to be 
rejected. 

 
4. BID OPENING AND EVALUATION METHODOLOGY  
4.1. The envelope B will be opened in the presence of GPGSL tender committee, Bidder’s 

authorized representative and PSPCL representatives (if deputed) as per the timelines 
specified. 

 
 

4.2. Envelope “B” shall be opened and evaluated for “Responsiveness” as per the following chart: 
 

 
SL 
N
O 

PARTICULARS YE
S 

NO REMARK SIGNATURE 

 
1 

Does the main envelop 
contain Cover “A”, “B” 
and “C”? 

    

 
2 

Does the Cover “B” contain 
original EMD, POA 
and covering letter? 

   

 
3 

Is the EMD is of required 
amount and having required 
validity? 

   

 
4 Is the POA as per specified 

format? 
   

 
5 Is the Covering letter as per 

specified format? 
   

 
6 Is the Bid unconditional/ 

non-suggestive? 
   

 
7 

Are the price bids for 
each subsidiary are in 
separate envelope? 

    

 
4.3. Bids which are not complete in all aspects as stipulated above and/or without the tender 

fee/EMD are liable for rejection. G P G S L  Tender Committee may accept any non-
material/ minor deviations. The right of decision whether any deviation to be qualified 
as non- material/ minor deviations is reserved with GPGSL tender committee and 
PSPCL nominated officials (if deputed) for tender process. 

 
4.4. Then Non-financial bids (envelope “C”) to be opened for bidders who meet the 

responsiveness requirements. 
 

4.5. Then Price bids (envelope “A”) of the qualified bidders (who meet the qualification 
requirements) shall be opened in the presence of GPGSL tender committee, Bidder’s authorised 
representative and PSPCL representative (if available) in according with the timelines 
mentioned. 

4.6. The Qualified bidders will be intimated in advance regarding the schedule for opening of the 
price bid. 
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4.7. All documents submitted as a part of bidding process will become property of 
GPGSL and are not returnable. 

 
Note: GPGSL reserves the right to verify the authenticity of the documents submitted for 
the meeting the qualification requirement and may request for any additional information 
and documents. GPGSL reserves the right to contact the Bidder’s bank and 
Parties/project references and verify the Bidder’s information and documents for the 
purpose of qualification. In such cases, Bidder shall co-operate with GPGSL. In case 
GPGSL desires to verify copies with originals that are not submitted, bidder is required to 
carry them to premises of GPGSL. 

 
 

4.8. Evaluation for Qualification: 
 

Following documents will be evaluated for determining qualification: 
 

a. Certificate from Statutory Auditors for technical requirement and financial qualification 
requirements. 

b. Declaration/ Certificate regarding non-audit of accounts of preceding year. 
c. Documents forming part of responsiveness check. 
d. Compilation of orders executed backed up by self-certified copies of orders from reputed 

customers. 
e. Feedback obtained and recorded by Technical Subcommittee (TSC) of GPGSL as per the 

format (Annexure-XI) will also form a significant part of evaluation process. Tender 
Committee, based on the recommendation of TSC may decide not to qualify any particular 
bidder. 

 
4.9. Evaluation of the Price Bid 

 
The Bids shall be evaluated on the basis of lowest quoted charges per MT  for Liaison, 
Logistic, lifting, handling and transportation to nearest Railway siding and further 
dispatch through Rakes to GPGSL plant (Rs / MT) including all taxes and duties as 
applicable individually for every mine group- siding combination. 

 
 

5. NEGOTIATIONS AND AWARD OF CONTRACT 
 

GPGSL reserves the right for negotiations as per prudent business practices and/ or in 
consultation with PSPCL and as per directions of PSERC (if any) and in compliance with 
Supreme Court order of Civil Appeal no. 179 of 2017. 

 
 

6. BID CURRENCY AND VALIDITY 
 
 

6.1. The Bidder shall quote the prices in the INR currency as per Price Bid format provided in 
Annexure IV. 

6.2. The Bids submitted shall be valid for acceptance as per validity table in clause 9 of Vol.-
I. Extension of Bid validity will be as per mutual agreement. 
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7. EARNEST MONEY DEPOSIT  
 

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 
1,00,00,000 (One Crore only) in the form of either a Demand Draft in favour of GVK 
Power (Goindwal Sahib Limited, payable at Secunderabad, Telangana State.  
India which shall be valid as per validity table in clause 9 of Vol.-I.  

 
EMD in form of Bank Guarantee, as per annex. XVII will also be accepted. 
Bidding through Consortium (max 2 members) including Lead Member is permitted. 
Each of the Consortium Members has to furnish the requisite EMD individually i.e. EMD 
amount would be double for a Consortium than for a single Bidder. 

 
EMD will be refunded to bidders as per the table below: 

 
On  award  of  PO  
to 
successful bidders. 

Qualified bidders on 
whom  PO  is  not  to  
be released 

Bidders found 
non- 
responsive 

Bidders found 
not 
qualified 

Within 10 working 
days after 
acceptance of PO 
and submission of 
CPS whichever is 
later 

Within 10 working 
days 
of acceptance of PO 
by other parties on 
which POs are 
released cumulatively 
for full tender 
quantity or price bid 
validity whichever is 
earlier. 

Within 15 working 
days from the 
opening of the 
non- financial bids 
provided EMD is 
not liable to be 
encased as per the 
succeeding notes. 

Within 15 
working 
days from the 
opening of the 
price bids 
provided EMD 
is not liable to 
be encased as 
per the 
succeeding 
notes. 

 
GPGSL shall have the right to en-cash/forfeit the EMD if: 

 
1. the Bidder withdraws his Bid during the validity period of the Bid; 
2. the Bidder, after opening the Bid withdraws or modifies the Bid document 
3. the Bidder conceals any material information or makes a wrong statement or 

misrepresents any facts or makes a misleading statement in its Bid that has material 
impact on the performance required under the Contract, or tries to influence the outcome of 
the Bid process, in any manner whatsoever or acts in a manner to nullify the tender 
process. 

4. In the case of Successful Bidder, if the Bidder fails to give the acceptance of Letter of Intent 
(LOI)/ Purchase Order within the specified time limit 

5. The Successful Bidder fails to sign the Contract within the required period stipulated 
herein. 
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Important Note: In case Bidder makes false representation with respect to 
Qualification Requirements, which may be discovered/ revealed during 
bidding process or during the validity of the Contract, EMD or CPS may be 
encased by GPGSL and Contract if awarded may be annulled. GPGS L may also 
take other actions as appropriate including blacklisting and debarring the Bidder 
from current and future participation. 

 
8. CONTRACT PERFORMANCE SECURITY  

8.1 Upon selection of the Successful Bidder, GPGSL will intimate to the successful 
bidder that PO(s) are expected to be released. Successful Bidder has to then submit 
Contract Performance Security (CPS) equivalent to 10% of the basic Order 
Value or Rs. 2,00,00,000 (two Crores only) whichever will be higher, in form of 
DD payable at Secunderabad,Telangana  or Bank Guarantee as per the format 
provided by  

8.2 CPS shall be maintained throughout the tenure of the contract as a security for 
satisfactory performance. In case of any unsatisfactory performance CPS may be en 
cashed in part or full. In case of encashment in part or full, contractor shall replenish the 
same within 2 weeks, to maintain the security. 

 
8.3 The CPS amount shall be returned to the Contractor after the settlement of final bill, 

after deducting any amount due to GPGSL from the Contractor. No interest shall be 
payable to the Contractor on the amount of CPS. 

 
8.4 In case of biding through Consortium, each Member to furnish the required CPS 

individually. 
 
 

9. VALIDITY TABLE 
 

Document  Value Validity 
 Earnest Money Deposit 

(EMD) 
Rs. 1,00,00,000/-(Rs one 
Hunderd lakhsOnly) 

Valid for 90 days 

Price Bid (Annex. IV) N/A  90 months  
(For allotment of Coal) 

Performance Security 
(CPS)  

10% of the basic Order 
Value or Rs. 200 lakhs 
whichever will be 
higher 

90 days beyond PO tenure. 
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VOLUME II. 

 
1.  PERIOD OF CONTRACT AND ALLOCATION STRATEGY 

 
1.1 Period of contract: 

Till receipt of quantity (at GPGSL Plant) materialized against coal allocated to 
GPGSL till 31st March 2019, the period may be further extended as per mutual 
agreement. 

 
1.2 Quantity to be offered & Distribution amongst successful bidders: 

 
(a) Minimum quantity to be offered for the scope of work is upto  40 rakes per month 

or 17,00,000 TPA, for the period from 01-04-2018 to 31-03-2019 from a particular 
siding. DO’s/RO’s would be issued during this period, work as per the scope may get 
spilled over beyond this period. Monthly requisitioning and allocation to various 
Contractors will be decided by GPGSL. 

(b) Quarterly Quantity (QQ) 
 

The Annual Contracted Quantity for the Year, as per Clause 4.1 shall be divided into 
Quarterly Quantities (“QQ”), expressed in tonnes, as follows: 

 
Ist Quarter (April – June) 25% of ACQ 
IInd Quarter (July – September) 22% of ACQ 
IIIrd Quarter (October – December) 25% of ACQ 
IVth Quarter (January – March) 28% of ACQ 

 
(c) Monthly Scheduled Quantity (SQ) 

 
The Month Scheduled Quantity (“SQ”) shall be one third (1/3rd) of the QQ 

 
 

Note: Bids offering quantity lower than the minimum may be 
rejected. 

 
GPGSL prefers to have two Contractors per mine. To begin with, a small quantity 
may be ordered as a trial quantity. As a prudent practice, GPGSL  may award to L1 
Bidder for a particular mine up to 70% of quantity to be handled from that mine 
(limited to quantity offered by the Bidder) and then to L2 Bidder for balance 
quantity and so on at the L1 prices or at negotiated prices or respective prices 
quoted by the Bidders as decided by GPGSL in consultation with/as directed by 
appropriate authorities. The ordered quantity will be limited to offered quantity. 
However, this is not binding, if in GPGSL’s opinion this is not in its interest and 
GPGSL may decide as deemed fit. In case quantities to be handled in a particular 
month are lower than the minimum quantity that is required to be handled as above, 
GPGSL may decide not to split the quantity for that month. In the event, the bidder is 
not successful in completing the trial order to the satisfaction of GPGSL, PO may be 
short closed and appropriate cost may be recovered from the payable/s to the 
contractor or from Performance Security Amount. 

 
(d) While the bidders are bound to accept order up to the offered quantity, GPGSL at all the 

time can release PO(s) for quantity lower than minimum offered quantity. 
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2. PRICE & PRICE BASIS & IT'S EFFECTIVENESS: 

 
2.1 The Bidder shall quote its most competitive prices as per scope of work in price 

bid format for a mine-siding combination. 
 

2.2 Price would be firm for executing scope of work for the allotment till 31st March 2019  
or completion of the allocated quantity for the respective mines.  
DO’s/RO’s would be issued during this period, work as per Scope may get spilled over 
beyond this period. 

 
 3.   QUANTITY DETERMINATION 

 
3.1. Weighment of rakes will be carried out on in-motion weighbridge (IMWB) at 

GPGSL. Net received weight of a rake will be derived by reducing tare weight of a rake 
from Gross weight of that rake as recorded in IMWB at G P G S L . The 
contractor at its option may depute its representative(s) to witness the weighment 
jointly at G P G S L  and also sign on the register dedicated for the purpose with 
observations if any. However, weighment process will not be suspended or stopped in 
case of absence of the representative of the Contractor for any reason or refusal of the 
representative of the contractor to sign. 

 
3.2. IMWB Calibration, certification/ stamping by Legal Metrology, will generally be carried 

out 
once  a  year  or  as  required  under  Statutory  provisions  as  per  “In  Service  
Inspection” 
 requirements of RDSO document. GPGSL will provide calibration certificates if 
requested by   the contractor. 

 
GPGSL will undertake the calibration of IMWB in line with the schedule/practice as 
recommended by Legal Metrology. In case of highly erratic weighment recorded at IMWB, 
the case may be jointly discussed and based on severity and occurrence of such 
incidences for more than 10% of rakes received in a month, GPGSL will endeavor for 
action as appropriate post comparing such abnormality with rakes received from other 
bidder contractors during that period. Any efforts to influence weighment process/ 
hamper the operation of IMWB through frivolous  objections  will be considered as  a 
serious default on the part of the Contractor 

 
3.3. When GPGSL in-motion weighbridge is not operational for any reason or 

weighment not registered on IMWB, following treatment will be applied to arrive at 
GPGSL net weight: 

 
Scenario When both gross and tare 

weighment of at least 90% of 
wagons is recorded. 

When both gross and tare 
weighment of less than 90% 
of wagons is recorded. 

 
Procedure 

Avg. transit loss of the wagons 
for which weight is recorded will 
be extrapolated to remaining 
wagons of the rake. 

Issue will be discussed and 
decided mutually. In case of 
infrequent/genuine 
occurrence, RR wt. may be 
considered. 

 
3.4. Any other contingency may be mutually discussed and settled. 

  

Page 12 



 
 

 

 
 

3.5. Net adjusted quantity of Coal received at the Plant i.e. quantity worked 
out by GPGSL after carrying out adjustment due to TM% variations with 
respect to the Base Parameters, if any, grossed up for allowed transit loss of 0.8% 
will be applicable for the purpose of payment. 

 
4. QUALITY DETERMINATION 

 
 

A. GPGSL receipt end  coal quality determination:  
4.A.1. Though GPGSL has the right to do the pre-dispatch testing and sampling through a 

Third party  before the rakes leave to the plant, the sampling and analysis of Coal  received 
at GPGSL plant will be as per the provisions of relevant BIS by a Third-Party Agency 
(TPA)/STC (as per applicable BIS standards) appointed by G P G S L . Normally, 
sampling would be done through mechanical sampling system. In case of exigencies 
suitable alternative option will be resorted to based on mutual agreement from case to 
case basis. 

 
4.A.2. The supplier’s representative may physically witness the sample collection, 

preparation and final packing of the reserve sample however for testing of main sample 
they will be given access to witness.  GPGSL’s TPA  will cooperate with supplier’s 
representative in the process. However, in no case supplier’s representative will in 
anyway have the liberty to interfere in the process of TPA. Any dispute related to 
sampling, preparation and analysis activity has to be raised strictly within 48 hours of 
the respective activity. Further any dispute related to test results may be raised strictly 
within 5 days of the declaration of the results by GPGSL. The dispute is to be registered / 
raised through email/ letterto GPGSL, as per prescribed format as in annexure-XII, in case 
the prescribed format is not adhered to the claim for reserve sample testing will not be 
entertained. The disputes with respect to sampling and testing may be entertained only if 
backed up by logical and justifiable reasons. Frivolous/repeated disputes may invite penal 
action by GPGSL. 

 
4.A.3. Supplier acknowledges that GPGSL has given the opportunity to witness the process of 

sampling and testing in good faith. In case of any dispute, option for testing of 
reserve sample must be based on justification acceptable to Plant Head of GPGSL. It 
may be noted that GPGSL receives coal from multiple sources/ suppliers and thus the 
system has intrinsic advantage of cross-validation which can help to assess and eliminate 
frivolous disputes. 

 
4.A.4. Whereever CCTV monitoring room facility is available, physical access to the sampling 

& testing process will be restricted however, for testing of reserve sample, physical access 
to testing facility will be allowed. 

 
 
4.A.5. To deal with the multiple consignment workloads the process of sampling and 

preparation is done on round the clock basis, TPA would carry out the process as per the 
time deemed suitable for the purpose. It is the responsibility of the supplier’s 
representative(s) to be available at all times at the sampling and preparation locations 
(including reserve sample package location) and to get information on the consignment 
identification from TPA. 

 
4.A.6. Once GPGSL has given opportunity to witness sampling representative of supplier is 

required to sign the documents/ reserve sample packet. In case of non-compliance to the 
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same, the whole process will be deemed as witnessed and accepted by the 
supplier. 

 
4.A.7. GPGSL may request Supplier to withdraw representative who is not diligent 

and/or is not cooperative in the process. 
 
4.A.8. Reserve samples (samples for repeat testing) will be preserved in the GPGSL laboratory 

under sealed condition in locked cupboard/suitable storage facility for 30 days from the 
date of packing in safe custody of GPGSL.. 

 
4.A.9. Normally, Quality reports will be generated within 7 days of receipt of the rake and 

same will be communicated to the contractor. 
 
4.A.10. Dispute regarding testing of samples and results thereof: 

 
4.A.11. Dispute will be entertained only if: 

 
(a) It is found to be in accordance with clause 4.A.2. 

AND 
(b) The results of the samples disputed are beyond the repeatability limits (as per BIS 1350 
Part I & II) with respect to the average results for the balance undisputed rakes of the month. This 
aspect will be assessed at the end of the month once results of all samples are available. 
 
4.A.12. The SOP for testing of reserve sample /repeat testing sample will be aligned to the 
requirements of applicable clauses in the document. 

 
a) The sealed Sample bearing signatures as appropriate will be removed from its secured 
storage space by GPGSL with advance intimation of 96 hours to the Supplier to enable him to 
be present during the process of removal and opening of reserve sample. 

 
b) The entire process of opening and extracting required quantity from the reserve sample 
packet will be captured in a CCTV camera / photographed and balance quantity will be 
repacked and will remain property of GPGSL. This  retained samples may be used in case of 
any inadvertent loss of extracted sample (spillage/ contamination, etc.) 

 
c) Sample will be air dried in a secured room in GPGSL premises. Placing the sample in 
air dry room, locking the room under joint signatures on the seal and thereafter 
unlocking and removal of sample post completion of air drying period will be captured on the 
CCTV camera/ photographed. The room will not be opened till the air-drying process is 
complete In case the CCTV camera is not operational for whatever reason, required events 
will be video graphed / photographed 

 
d) Further testing activities of the reserve sample will be carried out as per the provisions 
of applicable standards with physical witnessing by the contractor. 

 
e) In case of testing of reserve sample for GCV, bomb calorimeter will be calibrated as per 
BIS 1350 part-II 1970 prior to testing. Once the accuracy of bomb calorimeter is established, 
sample will be tested as per applicable standards. In case of testing of reserve sample for Ash, 
the latest calibration certificate of Muffle furnace may be produced on demand by contractor 
prior to testing. 

 
f) Prior to testing GCV / ASH, contractor’s representative shall sign  in the register as 
an endorsement of having witnessed and confirmed the entire process. 
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The results of reserve sample so tested will be final and binding on both the parties and 
cannot be challenged further by either of the parties and final result shall not form part 
of the dispute under clause 12.8. 

 
g) In case the contractor fails to attend the entire process despite 96 hours’ notice, one 
more opportunity may be extended based on acceptable justification for absence. In case 
supplier fails to avail the second opportunity as well then reserve sample will not be tested 
and dispute will be treated as closed. 

4.A.13. In case the results of the samples disputed are beyond the repeatability limits (as per BIS 
1350 Part I & II) with respect to the average results for the balance undisputed rakes of the 
month, else, the original test result will prevail. 
 

4.A.14. Any coal that is received at GPGSL will not be returned/ permitted to be collected by 
the Contractor unless agreed to in writing by GPGSL. 

 
4.A.15. It may be noted that access to sampling and CCTV footage area for witnessing testing is 

provided by GPGSL in good faith and in the interest of transparency. Any misuse of this 
by contractor or it’s representative will be viewed seriously and may result in 
disqualification / blacklisting of  contractor,  including  denial  of  this  access  for  balance  
period  of  supply. Maximum 3 authorized persons (1 person per activity like sampling, 
preparation and analysis/reserve joint sealing and signing) will be permitted at a time. 
Presence / interference of any extra representative will be viewed as unnecessary and 
violation of the privilege. Repeated violation may lead to cancellation of gate pass and 
banning of entry in the premises. Contractor will endeavor not to keep same 
representative for a period beyond 3 months at a specific witness location (sampling, 
preparation/ testing of quality and in-motion weighbridge location and to change / 
rotate them every quarter. 

 
4.A.16. In case the CCTV system for witnessing the analysis is not available for some time; 

physical access will be provided to testing area in the lab. 
 
4.A.17. In case the result of GCV is not commensurate with the Ash %, the specific cases will 

be mutually discussed / investigated to explore the reason for such mismatch. 
 
5. The service charge will be adjusted based on the following: 
 

5.1  Adjustment on account of Higher TM%: 
 

CIMFR/QCI/ISM declared weighted average moisture for the batch of rakes will be 
ceiling limit for TM%. For every 1 % increase in TM%, the received coal quantity will be 
reduced by 1% on prorate basis as illustrated above in 5.1. 

 
Special:  precautions/Dos/Don’ts 
 

1. Any intentional addition of water/moisture, if detected by GPGSL after coal lifted from 
mines, will be treated as material breach of the requirements and an event of default. 

2. Any swapping of coal (i.e. replacing good quality coal with bad quality coal) or 
retention of any coal that is lifted on behalf of GPGSL will be treated as material 
breach of the requirements and an event of default. 

3. Coal lifted on behalf of GPGSL has to be loaded in to the rake as soon as possible. In 
case the same is required to be stored at some place other than loading siding/platform, it 
will be done with prior written consent of G P G S L . Adequate preventive 
measures against deterioration, pilferage (that can result in financial loss to GPGSL) 
should be taken by the Contractor (like covering with tarpaulin, providing 24*7 
security, marking surface with lime stone or any other suitable measures including but 
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not limited to the ones suggested by GPGSL). The cost of making such 
arrangements would be borne by the Contractor. 

4. The tippers deployed for transporting coal must be equipped with GPS 
which will be monitored both by the Contractor and GPGSL. Non-compliance would 
result in penalty of 1% of the service charge (basic). Repetitive non-compliance may 
result in termination of the contract. 

5. Record of dispatch of truck from mines and receipt of the coal at siding/any other locations 
should be maintained by the bidder. The same will be monitored by GPGSL. 

 
6. Suitable patrolling of vehicles shall be engaged for  en-route patrolling from the lifting point 

of coal to loading into rakes. Contractor has to ensure the movement of the vehicle from 
lifting to loading without any stoppage. 

. 
7. Any  damages to railway siding/wagons during loading has to be borne by the bidder. 

 
5.2 Penalty on account of Grade Slippage: 

 
Batch of rakes received at GPGSL in a Calendar Month. 
 

1. The adjustment for quality/GCV adjusted payable service charge will be as under. Slippage 
is computed as difference between EGCV determined at the plant and by 
CIMFR/QCI/ISM (final results, including that of Referee) for the Batch: 

 
GCV Plant vs CIMFR Formula applicable 

  
Penalty pro-rata basis. 

 
   NOTE: 

a. Normally lifting is not to be done where CIMFR is not operational. However, in case 
of exigencies, GPGSL may permit lifting on case to case basis by specifying 
additional safeguards. In this case, penalty No. 5.2 will not be applicable. 

 
b. For the case, where CIMFR is operational but due to any specific reason same could 

not under-taken for certain quantity, results available for the sampled quantity of the 
same DO/SO will be extrapolated for the un-sampled quantity. However, this 
extrapolation will  only be done if results of  minimum 50% quantity will be available. 

c. In case CIMFR sampling is operational for less than 50% of quantity, GPGSL may 
decide to lapse this quantity. In this case, penalty No. 5.2 will not be applicable. 
 

5.3 Penalty on account of Under-loading and over-loading: 

While loading of coal into each wagon, the agency shall take precaution & ensure that 
coal is being loaded into each wagon within the permissible limits as per extant rules. In 
this regard, the agency shall be granted under loading tolerance of 2 MT/Wagon & 
overloading tolerance of 1 MT/Wagon. Under loading & overloading charges beyond this 
tolerance limit shall be borne by the agency & shall be recovered from the payment due to 
the agency. 

Under loading/Overloading charges in excess of tolerance limits shall be recovered fro 
agency on actual basis. For this purpose, reconciliation shall be done on fortnightly basis. 
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Penalty For Under loading  and Over loading Shall be as per regular contract 
 
 
5.4 Compensation for short delivery/lifting 

 
5.4.1. If for a Year, the Level of Lifting by the contractor falls below the Annual Contracted 

Quantity  (ACQ) with respect to that Year, the contractor shall be liable to pay 
compensation to the GPGSL  for such shortfall in Level of Lifting, as the case may be 
(“Failed Quantity”) in terms of the following: 
 

 

5.4.2. The penalty payable shall be computed in the same manner as done slab-wise for 
computation of income tax.  However, unlike income tax, the percentage of compensation 
shall grow on linear basis within each slab. 
 

5.4.3. The GPGSL shall be entitled to modify/amend the penalty levels as specified at Clause 
5.2.1as per change by CCL in FSA  .\ 

 
5.4.4. Level of Delivery: 
 

Level of delivery with respect to a year shall be calculated  in the form of percentage as per 
the following formula. 
 
Level of delivery (LD): (DQ+DDQ+FM+RF)x100 
                                           ACQ  
Where:   
LD: Level of delivery of coal by the seller for the year 
DQ: Delivered quantity, namely aggregate  actual  quantities  of coal delivered by the seller 
for the year 
DDQ:  Deemed delivered quantity, rekoned  in the manner  stated in clause 5.4.7 
FM: Proportionate quantity of coal which could not be delivered by the seller in a year due 
to  occurrence of  a force major acts affecting the seller and /or the purchaser , calculated  as 
under: 
FM =  ACQ x Number of days  lost under  applicable force majeure  act(s)  

     365 
Note: For  the  purpose of  calculation of  ‘No of days  lost under applicable force majeure acts, 
affecting both the parties  shall be counted  only once. 
RF: Quantity of that could not be supplied  by the seller  for the year owing to the railways  not 
allotting the wagons  or not placing  wagons for loading, inspite of  valid  indent /offer  submitted 
by the seller  to the railways against valid program(s) submitted by the purchaser  for this purpose. 
 
 
 
 
 
 
 
 

5.4.5. Level of Lifting 

 
Lifting of Coal in a year 

Percentage of Penalty for the failed 
quantity (at the rate of weighted average 
of Notified  Prices  plus taxes, of Grades 
of Coal Supplied) 

Below 75% but up to 65% of ACQ 0 – 10 
Below 65% but up to 50% of ACQ 10 – 40 
Below 50% of ACQ 40 
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Level of Lifting with respect to a Year shall be calculated in the form of 
percentage as per the following formula: 
 
Level of Lifting (LL) = (ACQ-DDQ) X 100 
    ACQ 

 
 Where 
 LL = Level of Lifting of coal by the  during the Year. 
           ACQ = Annual Contracted Quantity 
 DDQ  - Deemed Delivery Quantity  
 
 
 

5.4.6. For the purpose of computing DDQ, the weight per rake will be (to be specified by the 
CCL), which shall be used for calculation of compensation from either the Purchaser or the 
CCL. 
 

5.4.7.  Deemed Delivered Quantity (DDQ) 
 
For the purpose of this Agreement, the aggregate of the following items provided under 
Clause 5.2.8.1 and Clause 5.2.8.2 shall constitute the Deemed Delivered Quantity with 
respect to a Year. 

 
5.4.6.1 For supply of Coal by rail 

 
(a) The quantities of Coal not supplied by the CCL owing to omission or failure on the 

part of to contractor submit the requisite rail program(s) as per extant procedure 
with respect to the Scheduled Quantity. 
 

(b) The quantity of Coal not supplied by the CCL owing to cancellation, withdrawal or 
modification of the rail programme(s) by the contractor after its submission whether 
before or after allotment of wagon(s) by railways. 

 
(c) The quantity of Coal not supplied by the CCL owing to GPGSL’s failure to pay 

and/or submit/maintain IRLC, as applicable, in accordance with Clause 12.1.2(ii) of 
FSA. 

 
(d) The quantity of Coal not supplied by the CCL owing to CCL exercising the right of 

suspension of supplies in terms of Clause 15 of FSA. 
 

(e) The quantity of Coal offered by CCL in terms of Clause 4.3 not accepted by the 
Purchaser. 

 
5.4.6.2 For Supply of Coal by road/ropeways/MGR/belt conveyor 

 
(a) The quantity of Coal not supplied by the CCL owing to the GPGSL’s failure to pay 

and/or submit IRLC, as applicable,  
 

(b) The quantity of Coal not supplied by the CCL owing to the CCL exercising the right of 
suspension of supplies in terms of Clause 15 of FSA. 
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(c) The quantity of Coal not supplied by the CCL owing to the contractor’s 

failure to place the requisite number/type of transport at the Delivery Point for 
delivery of Coal within the validity period of the sale order/delivery order. 

 
(d) The quantity of Coal offered by CCL in terms of Clause 4.3 not accepted by the 

Purchaser. 

However, on presentation of a certificate from appropriate authority by the contractor 
from CCL to the effect that CCL have not offered / supplied that quantity (i.e. short 
lifted qty.) of coal to the contractor, depending upon the genuineness of the case, no 
recovery may be made from the bills of the contractor. In such a case, contractor to 
try and get assurance from CC L  for making good the lapsed quantity in 
subsequent months. No penalty is payable by Contractor in case GPGSL decides for 
lapsing coal. 

 
In following case this penalty will not be 
applicable: 

a. Delay from GPGSL side in issuing requisite documents to commence lifting. 
b. On-off in sampling by CIMFR, resulting in loss of day. 
c. Restrictions at GPGSL plant end. 
d. Lifting get forced slow-down due to non-availability of rakes. In this case, 

sufficient indents must get placed by contractor and rigorous efforts/liaising 
with railway to be made for early placement of rakes. 

e. Force Majeure like situation in coal mines. 
  

5.5 Penalty/LD on account of less/delayed Dispatch of Coal against the Coal quantity lifted 
from collieries as per DO: 

 
The firm should place the indent for rakes not later than 48 hrs after lifting of 
quantity equivalent to one rake qty. Indents may also be placed in advance. 
 
It is expected that rake would be dispatched within two weeks of placing indent, 
failure to do so will attract penalty as under. 
 
 
 

Time Period for dispatches Penalty 
a.   Zero Date Indent placement date or lifting of corresponding 

quantity 
b.   First 2 weeks Nil penalty 

c.   > 2 and <= 4 
weeks from Zero date. 

1% of basic (notified) price of coal per week delay (on 
pro rata basis). 

d.   >  4  weeks  from 
Zero date. 

2% of base price of coal per week delay (on pro rata 
basis) 
capped at 15% of basic (notified) price of coal. 

 
Above penalty will be computed with nominal rake quantity of 4000 MT/rake. 
No  excuse  for  unavailability  of  the  crushed  coal  or  unavailability  of  the  rakes  will  
be entertained.  

 
This clause is not applicable in the case dispatches are regulated (delayed dispatch) by 
GPGSL. 
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No Penalty for delayed dispatch shall be applicable for retaining part rake quantity. 
 
5.6 Penalty on ROM Shortfall Quantity: 
Penalty for the shortfall quantity for entire quantity of the DO/Group of Dos, shall be applied at 
the rate of 2 x (Notified Base Price of coal including applicable taxes/charges, royalties, cess on 
ROM Coal  x Shortfall Quantity). 
 
Shortfall Quantity = Lifted quantity (X) less delivered quantity adjusted for TM% (Y). 
 
If X-Y is positive, then a penalty will be applicable as follows (like in income tax slabs): 
a) 0 to 0.8% = NIL 
b) > 0.8% to <= 1.5% = Rs 100 per MT c) > 1.5% to <= 2% = Rs 500 per MT 
d) > 2% = 2 X Pit Head Coal Cost (as charged by coal company Inclusive of tax and duties) 
 
In addition to above, transit loss (RR weight-GPGSL weight), will be also monitored on rake to 
rake basis. In case of any major variation, GPGSL may issue appropriate directions. 
 
Disposal of any part rake quantity that is left with the contractor at the end of the contract will be 
decided mutually and in case, it is not possible to return the same to GPGSL, recovery at the rate 2 
x (Notified Base Price of coal including applicable taxes, royalties, cess on ROM Coal x Shortfall 
Quantity will be made. 
 
This penalty will not come under capping and recovered at actual. 
 
5.7 Penalty due to excessive oversized coal: Demurrage paid by GPGSL for unloading end, will 

be shared between contractor and GPGSL in 50:50 ratio. However, demurrage imposed at  
 
loading end will be 100% borne by contractor. 
 

5.8 Penalty due to Foreign Material: Foreign Material like plastic Tarpaulin, Sand, stones, 
Bajri, tramp iron pieces, concrete blocks etc. are not to be loaded into the wagons 
failing which the service charges proportionate to the quantity of foreign material shall 
be deducted from the Contractor’s dues. The assessment of quantum of oversize 
coal/foreign material/stones shall be jointly done by GPGSL& CHP team and 
Contractor’s authorised representative (if present) by visual inspection as measurement 
is not feasible. 

5.9 Chronology of penalty and adjustment application to arrive at net payable: 
(a) The gross service charge for the batch (received at G P G S L  in a Month) will be 

arrived at by multiplying the payable quantity with Grade slippage adjusted service charge / 
Recovery as per 5.2.2. 

(b) From the gross service charge computed as above the penalties as per clauses 5.2.3 to 
5.2.8 will be calculated & recovered. 

 
(c) Normally all the penalties will be first recovered from the gross payable against a 

monthly invoice and thereafter will be recovered from the CPS amount. Over all 
Penalties /Recoveries (excluding 5.2.6, penalty due to shortfall quantity), if any from 
contractor, will be capped at Rs. 50 Lakhs for a batch/ Rs. 2.0 Lakhs per rake, 
whichever will be lower. 

 
(d) In case of invoking / recovering of penalty from CPS amount the contractor 

would be required to top up the CPS amount within one week of intimation by 
GPGSL, in case the same is not replenished in one week of time failing which 
GPGSL at it’s own discretion may resort to action as appropriate including 
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termination of contract 

 
6 BILLING AND PAYMENT TERMS  

The Contractor will submit the bills in triplicate on completion of delivery of all rakes in 
calendar month at GPGSL and payment will be released based on the methodology as under: 

 
6.1 The Contractor will raise invoice for the batch i.e. all the rakes received at GPGSL in a 

calendar month in triplicate, based on accepted grade. 
 

6.2 The bills are to be submitted along with the following supporting documents, included 
but not limited to:- 
Copies of corresponding RRs. 

i. Statement showing RR No. Invoice No., Wagon No. and the net weight. 
ii. Copy of weighment certification by GPGSL 

                       iii.Copy of Quality reports of loading end (CIMFR/QCI/ISM)  
                       iv.Copy of GPGSL receipt end coal quality reports.  
                       v.Certified working for deriving payable quantity. 

 vi.Co-relation  for  the  quantity  of  Coal  lifted  and  loaded  on  to  rake  for  
quality comparison. 

 
6.3 The eligible payments will be released after various recoveries/adjustments as per 

the following procedure: 
 

(a) GPGSL will release the payment against invoice through EFT (Electronic Fund 
Transfer) up to 75% of eligible amount for all the rakes in a batch as admissible, 
which will be computed on basis of provisional  accepted  grade  and  thereafter  
applying  all  other  penalties  &  adjustments  as applicable, within Thirt y (30) 
working days from the date of receipt of such undisputed invoices (complete 
in all respects) at the GPGSL’s designated office(s) located at the Corporate office.  
In case there is no net payable i.e. GPGSL will recover any amount from the 
Contractor for the Batch, such recovery (100%) will be made from CPS held by 
GPGSL or adjusted from any payables that are due to the Contractor. 

 
(b) Further once credit note/supplementary invoice is received from CCL based on CIMFR 

tested grade (including referee results if any), the payable will be recomputed 
however in any case if this recomputed payable is lower than 75% of the initial 
computed payable as in (a) above, then the final payment will be retained as per 
initial 75% payment amount already made as per (a), 
else the revised payable as per recomputed amount as in (b) will prevail and balance 
payment will be done in 30 days of availability of credit note/ supplementary 
invoice based on CIMFR/QCI/ISM results including the results of referee testing. 

 
6.4 Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961 or 

applicable Act, from all payments on account of services provided by Contractor. GPGSL 
shall issue valid certificates for the tax deducted at source as applicable. 
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6.5 Invoices/bills in triplicate with supporting documents shall be addressed/submitted 

to following address: 
 

To, 
      

   GVK POWER (GOINDWAL SAHIB) LIMITED 
   Kapurtala Road, Goindwal Sahib, 
   Tarhan Tarn Dist. Punjab 
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VOLUME III SCOPE OF WORK 

 
1. GUARANTEED (BASE) PARAMETERS  
SL NO Parameter Value/Description 

01 Size of coal As invoiced to GPGSL 
 
02 

 
Allowable weighted average TM. 

 
TM% as per CIMFR/QCI/ISM results 
will be allowed. 
  

03 
 
Allowable weighted average fines 
below 
2.0 mm in coal. 

 
25% of TM adjusted GPGSL receipt 
weight 

 
 
 

2. SCOPE OF WORK  
Detailed activities to be performed by the contractor are as under: 

 
2.1. Allocation ofcoal: 
 

a) Contractor to track and update GPGSL for any coal offered by CCL in Road Cum Rail 
Mode/only Rail mode and assist in documentation like submission of requisition letter, 
getting the allocation letter issued, tracking ROM coal payments etc. 
 

b) In addition to the sources from where CCL offer coal, contractor will coordinate with 
coal company to arrange offer from other preferred sources to GPGSL. 

 
c) GPGSLwill process the payment through RTGS to CCL’s account based on the 

estimated ex- colliery cost of Coal of that grade. Contractor to assist GPGSL in 
resolving the issue related to price, receipt of payment to CCL account etc. Contractor to 
ensure the issuance of Delivery order/Release order and ensure the availability of same. 

 
d) Contractor to undertake the due diligence of the coal quality available for lifting from the 

sources allocated by CCL, to ensure that only good quality coal is secured and lifted for 
GPGSL. 
 
Transportation: 

 
e) Post issuance of Delivery order/release order, contractor shall take delivery of Coal 

of appropriate quality and size of coal on behalf of G P G S L  and assure lifting rate 
is as per G P G S L ’s requirement to ensure complete lifting in the delivery period. 

 
f) Contractor to arrange at their own cost the enabling resources like equipment required 

for lifting of coal from designated mines  as indicated and directed by CCL , 
trucks/tippers for transportation of coal from CCL m ines  to nearest  railway loading 
siding, coal unloading equipment/arrangement at Railway siding & equipment for loading 
of coal into rakes. 

 
g) Contractor on behalf of GPGSL shall validate/sign the weighment sheet as well as daily 

LR summary statement issued by CCL. Contractor shall collect the delivery challan and 
arrange to send on daily basis in soft and submit in original for the week’s lifting at 
appropriate office of GPGSL. 
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h) Contactor will ensure that copy of CCL Invoice (tipper wise/daily wise as per the 
prevalent practice) lifted against the release order is available on the next working day 
and also arrange to provide the excel summary of invoices for daily lifting. The 
summary should be reconciled prior sending to GPGSL on daily basis. In case of any 
mismatch between the actual lifting and invoicing or in any other issues, contractor has to 
ensure the correction of the same so that filling of return/any other statutory compliance 
can be ensured timely. 
 

i) In general, all documentations related to transportation and incidental activities in the 
scope will be primarily carried out by the Contractor. GPGSL will support as appropriate. 

 
j) Contractor to arrange for the transportation of coal lifting by road mode from mines to 

loading Railway siding and stacking the same at Railway siding without being mixed 
with any foreign material / impurities so as to maintain the quality. 

 
2.2. Indenting, Loading into Rakes: 

 
a) Contractor shall assist GPGSL in submitting the Railway Programme as per the lifting 

pattern and on submission of the same, contractor shall coordinate with 
RAILWAYS/appropriate authority for sanction of Railway program from office of 
Director Railway movement Kolkata. 
 

b) Contractor shall submit adequate number of indents as per sanctioned programme for 
placement of empty rakes within the valid period for complete materialization of coal 
without lapsing of any quantity or sanctioned programme. 

 
c) Contractor shall load into the wagons on train load basis and take care the incidents of 

overloading and under loading to minimize the extra freight charges. To the extent 
possible, contractor shall try and get NHL/N-BOX rakes which are in good condition. 

 
d) Contractor has to ensure that complete inspection of all the wagons is carried out for any 

residual material including any foreign material of previous consignment transported and 
all the wagons are cleaned prior loading GPGSL’s consignment. 

 
e) The Contractor shall ensure that damaged Wagons/ sick wagons with large gaps/cracks 

are not loaded with coal as loading such wagons may cause significant quantum of en-
route spillage over long distances thereby efforts to minimize the transit loss and such 
wagons should immediately be brought to the notice of Rail authorities prior to loading 
of Coal. Contractor has to get such wagons declared as sick wagons. 

 
f) Contractor shall co-ordinate regularly with Railways to monitor the working conditions 

of weighbridges. Any demurrage, penalties and extra charges are to be passed on to the 
contractor’s account. 

 
g) Contractor to collect the RRs from Railway authorities and to arrange for handing over of 

the same to GPGSL concerned person and email the readable scan copy immediately so 
that at least the scan copy is inevitably made available with GPGSL before the rake 
reaches GPGSL. 
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h) Contractor to comply with all the formalities, modalities & legal issues of 

CCL, RAILWAYS, state government and all applicable law of land from time to 
time and will indemnify GPGSL against any default what so ever.  

 
At each loading siding contractor will have to deploy D155 or equivalent dozer and do the 
crushing so that big size coal gets crushed/broken. 
 
i) Fee for placement of indents will be paid by contractor. 

 
2.3. Monitoring of Rakes: 

 
a) The contractor shall take measures to avoid the diversion/holdups of the rakes en-route. 
b) Contractor shall track the movement and keep a record of each rake till placement at 

designated delivery point. Contractor for its own interest may provide escorts to ensure 
avoiding pilferages during transit and monitor the rake movement from time to time. 

c) Contractor shall keep a record and track of sick wagon and shall arrange to mobilize the 
same with subsequent consignment. Contractor shall assist GPGSL in lodging the claim 
of sick wagon so as to ensure timely receipt of the consignment. 

d) Contractor to supervise proper loading of rake on train load basis and monitoring the 
transportation of rake up to GPGSL so as to minimize the losses to GPGSL including 
but not limited to transit loss. 

e) Contractor to ensure control on oversize coal/stones, so that it is not over 200 mm in 
significant quantities. If need be, contractor shall arrange for crushing of coal at Railway 
loading siding before the same  is loaded on to Railway rakes. 

f) Contractor shall keep a record and track of sick wagon and shall arrange to mobilise the 
same with subsequent consignment. Loss to GPGSL due to sick wagon(s) has to be borne 
by contractor 

g) Contractor has to assist GPGSL in reconciliation between CCL for the advance paid by 
GPGSL and coal value billed by CCL related to the supplies under the contract.  

 
2.4. Set-up  of  G P GS L  in  respective  subsidiary  for  coordination:  GPGS L  

will  maintain  set-up  / establishment for coordination with Govt. authorities to support / 
assist  contractor. 

 
2.5. Sampling & Testing by CIMFR at respective mine’s Loading point: It is to be 

noted that GPGSL has entered into tripartite agreement with CIMFR and CCL. If permitted 
as per the extant policies, Contractor to participate in the process on behalf of GPGSL and 
supervise the activities at all times to ensure that the same are carried out as required. 

GPGSLwill arrange for authorization of the contractor’s representatives on behalf of 
GPGSL. Contractor will be responsible for proper sampling of the coal lifted against the 
delivery orders at their respective sampling points. Post sampling contractor’s representatives 
to ensure application of seal on bags and safe storage of the same. Contractor representatives 
to ensure safe and secured shifting of the sealed bags from sampling point’s local storage 
room to common storage facility. 

 
All the contractor representatives shall maintain proper record of the trucks being 

used for dispatching coal under the respective delivery order along with the daily lifting 
report. 

At the end of the day all the contractor representatives will share the tag numbers 
encrypted on the sealed bags containing the samples collected during the day with the 
GPGSL representative at site. GPGSL representative will assist in coordination amongst all 
contractor representatives. 

a. Ensure that the truck selection for sample collection is as per FSA/other applicable 
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procedure.  

b. Ensure duration of sample collection in a day as per latest applicable 
document (06:00 to 18:00 or 24HRS as applicable from time to time) 

c. Collection of sample as per applicable provision of the FSA 
d. Ensure representative sampling. 

 
e. Ensure application of seal on each bag immediately after collection of sample and 

storage of the same at local storage room 
f. Ensure safe and secured shifting of sample bags to permanent storage room. 
g. Ensure accuracy of CIMFR/QCI/ISM field staff’s records with respect to DO no, date, 

tag no., truck no.etc. 
h. Coordination with respective contractor operator’s representative for proper 

movement of trucks and ensure support from truck drivers for proper placement of 
truck and cooperation in sample collection. 
 

i. Keep a watch over the safety of sampling staff. 
 
2.6. Sample Preparation, preservation, transportation, testing: Contractor to 

monitor sample preparation activities at all times based on the authorization from 
CCL/NCL/SECL/CIMFR (on request of GPGSL) and share the details with GPGSL. Also, 
contractor to ensure that samples are packed, preserved and transported in safe condition, so 
as to prevent any pilferage and tampering. 

 
a. GPGSL will authorize contractor as appropriate from time to time for its 

participation in the aforesaid activities. Contractor to inform GPGSL in case of any 
deviation to the procedures and standards so that appropriate corrective actions may 
be initiated. Contractor to monitor the health of sampling, preparation and testing 
equipment in the field and in case of any problem, take up the same with NCL 
CIMFR/QCI/ISM for necessary corrective action. GPGSL will support as required. 

b. One composite sample will be prepared for all the sampled bags collected from 
various sampling points for all the DOs/contractor of GPGSLin a day in a 
mine/colliery. All the gross sample bags of a mine will be mixed together and finally 
by reduction one composite sample will be prepared for GPGSL in a day. 

c. Contractor will witness for proper sealing of referee sample and it’s movement till it 
is kept 
under lock & key at safe custody of CIMFR/QCI/ISM. 

d. Before commencement of the preparation, contractor shall check for all the bags for 
intactness of seal and matching of Seal number with record available for the date of 
sampling. By physical inspection ensure that no tempering has been done with any of 
the bag. 

e. Contractor to pay utmost attention in the process of sample quantity reduction 
during different stages till packing of final packet as this is the most venerable stage 
for adulteration. 

f. Ensure that the preparation is done as per applicable procedure as mentioned in FSA. 
 

g. Contractor to follow up with CIMFR/QCI/ISM for movement of samples as required 
(including referee samples) and declaration of results as per the timelines. Specific 
attention has to be paid for timely testing and declaration of results for Total 
Moisture. 

 
h. Contractor to follow-up with CC L for expeditious issuance of credit notes based 

on claim lodged by GPGSL and also extend full support to GPGSL for reconciliation 
with CCL for adjustment of credit amount with further advance payment to CCL. 

 
i. In case of samples disputed by CCL/, contractor shall follow-up for early 

movement of documents and samples, so that results of referee testing are available 
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in shortest possible time. Similarly, in case of dispute for referee sample to 
be raised by GPGSL, contractor to assist GPGSL in raising and submitting 
the claim and subsequent activities. 

 
j. Based on various developments which may happen from time to time as would be 

notified by CCL with regard to sampling and testing modalities for coal from 
C C L , contractor has to cooperate for adherence to the same as appropriate. 

 
2.7. It may be noted that CIMFR/QCI/ISM methodology may undergo changes from time 

to time and same are expected to be complied with. In case of any change having material 
impact on service charge, issue will be discussed and settled mutually. 

 
2.8. Contractor shall be responsible for monitoring the weighment of rakes at/near loading 

siding and will ensure accuracy of the weighment. 
 

2.9. In case contractor wishes to cover the wagons with tarpaulin etc., it may do so however 
the same needs to be removed well before the rake enters GPGSL plant premises to 
prevent demurrage. Failing which, the consequential Railways demurrage for delay in 
rake unloading will be recovered from contractor’s invoices. 

 
 
2.10. While rakes are in transit, the contractor will keep on updating GPGSL on movement of 

rake from the loading siding till the rake reaches the destination i.e. GPGSL siding and 
further as the rake reaches GPGSL plant siding, the contractor will assist in identification 
of rake with nomenclature along with wagons as per copy of RR. Any missing wagon to be 
reported to GPGSL and contractor will endeavor to keep close track and coordinate with 
Railways to deliver the missing wagon to GPGSL at the earliest. 

 
2.11. A manager level person from Contractor has to be posted in colliery/siding to coordinate 

entire activity, GPGSL team member may also accompany him. 
 
2.12. Contractor shall assist GPGSL for carrying our periodical joint reconciliations of coal bills 

received for the advance paid to C C L in timely manner. Contractor to assist G P G S L  in 
getting credit n o t e s  f rom CCL actual declared grade by CIMFR/QCI/ISM if the same is of 
lower quality than the declared grade. 

 
2.13. Contractor shall also assist GP GS L for getting credit from C CL  in case the monthly 

weighted average surface moisture of coal exceeds the thresholds mentioned in FSA. 
Contractor shall assist GPGSL in coordinating with Railways for carrying out reconciliation of 
actual freight debited for each rake. 

 
2.14. In case of any dispute with C C L  /RAILWAYS/ regarding payment, claim, commercial 

issues etc., Contractor shall  assist GPGSL in  taking  up  and resolving  this matter with 
concerned department. 

 
2.15. It shall be the responsibility of the contractor to ensure safe transportation and custody 

of coal lifted from colliery till delivery at designated point. 
 
2.16. Contractor has to provide sufficient manpower strength, for monitoring Coal Quality & 

Dispatches from Mines to Sidings in trucks. The persons deputed shall be in contact with & 
shall take instructions/ guidance from GPGSL team. 

 
2.17. Contractor has to depute a team of at least 3 members at truck loading point to ensure 

lifting of good quality and size of coal. Contractor also has to ensure third party sampling by 
CIMFR/QCI/ISM for entire quantity.  
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2.18. If required, contractor has to arrange vehicle to facilitate  CIMFR/QCI/ISM/ 

representatives to carryout Sampling. This will be in addition to vehicle provided by 
GPGSL. 

 
2.19. Contractor has to ensure complete coverage for Sampling & Preparation done by CIMFR 

on behalf  of GPGSL. 
 

2.20. In case CIMFR declares Grade lower (lower quality) than CCL’s declared grade, Contractor 
hasto assist GPGSL at all stages from filing claim, till the credit note is issued to GPGSL. 

 
2.21. In case CIMFR declared quality results are challenged by GPGSL/CCL, contractor has to 

assist GPGSL at all stages of referee process, till the credit/debit note is issued to GPGSL. 
 
2.22. In other incidental activities to complete the scope of work as per this work order, the same 

has to be done by the contractor without any additional service charge. 
 
2.23. Unless explicitly agreed to by GPGSL, transshipment of coal is not permitted and will 

be treated as a material breach of contract; Contractor has to transport the coal 
directly from mine/mine stock pile to the railway siding for loading into rake for 
GPGSL. 

 
2.24. Any other activity not envisaged or which comes up during the tenure of the contract 

which is required to be discharged in fulfillment of obligation as above is deemed to 
beincluded in the scope of the contractor unless the same has substantial/material cost 
implication. In case of any new activity having material cost implication, GPGSL and  

     contractor will discuss and settle mutually in good faith.  
 
Note: Payment to CCL for coal value and for Railway freight will be directly paid by 
GPGSL to CCL & Railway respectively. 

 
3. Taxes & Duties 

 
3.1. Prices indicated in the BOQ as per Annexure-I are inclusive of all costs towards tools, 

tackles, materials, machinery, consumables, as well as sufficient no of skilled / 
semiskilled / unskilled manpower, which shall be required for ensuring smooth execution 
of the work. 

3.2. The Unit Rates indicated in the BOQ of Annexure-I is inclusive of all taxes, duties, 
levies and statutory requirements as applicable as per State Laws, except the Goods and 
Services Tax (GST). GST shall be paid extra as applicable as per the prevailing rates. 

3.3. Taxes, duties and any financial levies on any account which were applicable at the time of 
bidding but inadvertently omitted by the contractor are deemed to have been included in 
the unit rates. Any new tax or duty which were not applicable and is imposed by 
Government post this issue of PO, the same will be admissible for payment. Similarly 
any taxes and duties which are modified by Government, bidder to pass on the 
consequential benefit to GPGSL through reduction from the quoted price. In case of 
withdrawal of existing tax/duties/cess by the statutory bodies, the same will not be paid 
by GPGSL from the date of implication. 

3.4. Any revision / introduction of new taxes, duties, levies by the statutory bodies within the 
contract period will be paid by GPGSL extra as applicable. However, in case withdrawn 
of existing tax and/or duties by the statutory bodies, same will not be paid by GPGSL 
from the date of implication.  

 
3.5. Increase in cost for any spill over of the rake beyond dispatch schedule (if not deferred 

by GPGSL) and consequential variation in cost to Contractor (taxes & duties, Railway 

Page 28 



 
 

 

 
freight, any statutory levies including compliance to the law of land and changes 
there to) is to contractor’s account 

3.6. Income Tax payable will be to the account of Contractor. Tax at source will be 
deducted, as per the relevant rules of Income Tax Act, 1961 or applicable Act, 
from all payments on account of services provided by Contractor. GPGSL will issue 
valid certificates for the tax deducted at source. 
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  VOLUME IV ANNEXURES AND FORMS 
 

ANNEXURE I: COVERING LETTER  
 

(To be on the Letter Head of the Bidding Company) 
 
 

Date:    

From:    

Tel.  #:    

Fax  #:    

E-mail address: 
To  
Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

 
Dear Sir,  

        Sub:  Bid for lifting, handling and transportation of Coal from mine to GPGSL Plant 
through Road cum Rail (RCR) Mode/Rail Mode  from CCL including all incidental 
expenses 

 
 

1.  Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 

Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 

Document, the undersigned hereby submit our Bid with duly signed formats in one (1) original 

and one (1) CD with scanned copies of documents in Cover “C” , as stipulated in Bid 

Document for your consideration. 

2. It is confirmed that our proposal is consistent with all the requirements of response as stated in the 
Bid Document.  
The copy of revised Bid Document duly signed on each page is enclosed herewith.  

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated in 

the Bid Document and is correct to the best of our knowledge and understanding. We would be 

solely responsible for any errors or omissions in our Bid. 

4. Further, we also confirm that we have no history of abandoning projects/Contracts/Work Orders. 

We also confirm that we have not lapsed coal of any customer. 
 5. We confirm that we have studied the provisions of relevant Indian laws and regulations required to enable us to  
carry out our functions as per Clause 2.0 Vol. III Scope of Work and to prepare this Bid. Further, 

we confirm that we have carried out our own due-diligence and assessment of Scope of Work,  
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feasibility of road transportation from mine to railway siding and rail transportation 

from the railway sidings to the power plant as appropriate for the process and we 

do not foresee any significant problem in order to comply with the requirements. 

6. We hereby confirm that we shall abide unreservedly with GPGSL’s decision in the qualification 

process for selection of Qualified Bidder and further warrant that under no circumstances we shall 

challenge either GPGSL’s decision or its right to make such decision at any time in the future. 

7. We agree to furnish any additional information and documents as required by GPGSL to establish 

representations made by us in this Bid at all times. We also confirm that GVK Power (Goindwal 

Sahib) Limited reserves the right to contact our bank and Parties/Customers/project references 

and verify the information and documents submitted for the purpose of qualification. 

8. The Bid shall remain valid as per validity table in clause 9 of Vol.-I for acceptance by GPGSL.  
9. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 

deviation to provisions of Bid Documents. We further confirm that we have no unresolved 

disputes with GPGSL. 

10. We confirm that our quoted prices are based on the provisions of the Bid Documents.  
11. We confirm that our rates are firm for handling of the quantum of coal indicated for the scope of 

work.  
12. We confirm that we will handle entire quantity as offered in the Price Bid, in case the same is 

awarded.  
13. We confirm that our Bid includes all taxes. We further confirm that we will be complying with 

applicable rules and regulations as required for fulfilling our obligations under this Bid 

Document. 

14. Monthly quantity offered: Minimum of 40rakes of  coal to be lifted. (Minimum rakes to be 

offered is 70 rakes per siding (@ 10 rakes per month from …) for which GPGSL can award 

contract till 31.03.2019……). 

15. Details of the Bidder to be used: (Address/key personnel/contact details/key 

customers/technology) are as under: (details may also be annexed). 
 

16. The details of contact person are furnished 

as under: Name: 

Designation: 
 

Name of the 

Company: Address 

of the Bidder: 

Phone Nos.: 

Fax Nos.:  
E-mail address: 

 
Thanking you,  
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 Yours sincerely, 

(Authorized Signatory and 

Seal) Name: 

Designation: 
 

Address: 
 

Date: ------------ 
Place: ……….. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Page 32 



 
 

 

 
 

ANNEXURE II: POWER OF ATTORNEY  
 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution.) 

 
POWER OF ATTORNEY 

Know all men by these presents, We …………………………………………….(name and 
address of the registered 
office   of   the   Bidder)   do   hereby   constitute,   appoint   and   authorize   
Mr./Mrs./Ms.……………… 
………………………………(name and residential address) who is presently employed with us 
and holding the position of ………………………………. as our lawful attorney, to do in our 
name and on our behalf, all such acts, deeds and things necessary in connection with or 
incidental to our response to the Bid Documents for shortlisting of Bidders for Lifting, 
handling and Transportation of ROM Coal from mine to GPGSLPlant through Road cum 
Rail (RCR) Mode/Rail Mode from CCL   through rate based competitive bidding process in 
the country of India, including signing and submission of all documents and providing 
information / responses to G V K  P o w e r  ( Go i n d w a l  S a h i b ) Limited, representing us in all 
matters before GVK Power (Goindwal Sahib )  Limited, and generally dealing with GVK 
Power(Goindwal Sahib)Limited  in all matters in connection with our response to the Bid 
Documents. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney 

pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid 
attorney shall and shall always be deemed to have been done by us. 

 
For (Insert name of the Bidder on whose behalf POA is executed) 

 
…………(signature) 

 
Name: 

Accepted. 

 
Specimen signatures of attorney attested (Signature of Notary Public) 

 
 
 

………… (signature) 
(Name, Designation and Address of the Attorney) 

 
Place: ---------------- 
Date: ------------------ 
Note: 

(1) The mode of execution of the Power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executant(s). 

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 
chartered documents and documents such as a Board resolution / power of attorney, in 
favour of the Person executing this Power of Attorney for delegation of power hereunder on 
behalf of the executant(s). 
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 ANNEXURE III: FORMAT FOR CERTIFICATION FROM SATUTORY 
AUDITOR FOR QUALIFICATION REQUIREMENTS  

(On Letter Head of Statutory 
Auditors) 

 
A. Technical Qualification 

 
To 

  
Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

 
Dear Sir, 

 
Sub: Bid for Transportation of ROM Coal from mine to GPGSL Plant through Road cum 
Rail (RCR) Mode/Rail mode  from CCL Mines. 
 
We certify that M/s. …………. (Insert name of evaluated entity) have technical qualifications as per 
tables 

 
mentioned below. Table-A 

  
 
Parameters / Requirement 

Name of 
the Bidder/ 
Consortium 
Partner 

Qualification 
(Lakh MT/ 
Nos.) 

 
Supporting 
documents 
enclosed 

a. Experience in transportation of coal in the 
CCL & other subsidiaries of CIL  
(Quantity in Financial year) 

   
1) 
2) 

b. Experience in – Coordination and 
dispatches  with Railways/CCL      and 
other subsidiaries of CIL 

   
1) 

 (Quantity in Financial year) 
of of CIL  2) 

c. *Experience in loading of coal 
     

   
1)   in wagons  

(Quantity in Financial Year) 2) 

*One of the two as applicable. 
 

Yours faithfully, 
 
 
 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager 

 
[refer Note-1and 2 below] of Bidding Company) 

Name: 

Date: 
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       Place: 

(Signature and Stamp of statutory Auditors of Bidding 

Company) Name: 

Date: 

Place: 

Please also affix common seal of Bidding Company 
 

Date: 

Note: 
 
 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the Bidding 
Company. 

 
2. In case of Manager, the Company shall confirm through a duly certified copy of Board Resolution 

attested by Company Secretary that the concerned person is appointed as Manager as defined 

under the Companies Act, 1956 for the purpose in question. The Company Secretary also certifies 

that the Company does not have a Managing Director. 

3. As appropriate, these claISM shall be supported by certificates from Clients/Authorities. 
 
 
 

Enclosures: 
 

1) 
 

2) 
 

3) 
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B. Financial Qualification 

 
 
To,  

Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

 
  Dear Sir, 
 
Sub: Bid for Transportation of ROM Coal from mine to GPGSL Plant through Road cum 
Rail (RCR) Mode/Rail Mode  from CCL / NCL/SECL Mines. 
 

We certify that the Financially evaluated entity had annual Turnover of Rs. ……… Crore 

computed as per instructions in the Bid Document based on unconsolidated audited annual 

accounts in Financial Year   
 

Name of Financially Evaluated 
Entity 

Financial Year Turnover (Rs. Crore) 

   

   
 
 
 

Yours faithfully 
 
 
 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager of Bidding Company [refer below mentioned Note section ]) 

 
Name
: 
Date: 
Place: 

 
 
 

(Signature and Stamp of statutory Auditors of Bidding Company) 
Name: 
Date: 
Place: 

Please also affix common seal of Bidding 

Company Date: 
Note: 
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a. Along with the above format, in a separate sheet, please provide 

details of Turnover Calculation duly certified by Statutory 
Auditor. 

 
b. Any whole-time Director (supported by a specific Board 

Resolution)/Manager of the Bidding Company. 
 

c. In case of Manager, the Company shall confirm through a copy of 
Board Resolution attested by Company Secretary that the 
concerned person is appointed as Manager as defined under the 
Companies Act, 1956 for the purpose in question. 

 
d. The Company Secretary also needs to certify that the Company does not 

have a Managing Director. 
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To, 

Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

 
Dear Sir, 

 
Sub: Compilation of work order executed related to Transportation of ROM Coal from mine 
to GPGSL Plant through Road cum Rail (RCR) Mode from CCL/NCL/ SECL 

 
Name of the customer Quantity (MT) Period of execution Cumulative quantity 

    

    

 
Cumulative quantity must exceed the qualification requirement. 

 
Yours faithfully, 

 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager 

 
[refer Note-1and 2 below] of Bidding Company) 

Name: 

Date: 
 

Place: 
 

Please affix seal of Bidding 

Company Date: 

Note: 
 

1. Any whole-time Director (supported by a specific Board Resolution)/Manager of the Bidding 
Company. 

 
2. In case of Manager, the Company shall confirm through a duly certified copy of Board 

Resolution attested by Company Secretary that the concerned person is appointed as Manager 

as defined under the Companies Act, 1956 for the purpose in question. 

3. The Company Secretary also certifies that the Company does not have a Managing Director. 
 
Enclosures: 

 
1) 

 
2) 
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ANNEXURE IV-A: PRICE BID FORMAT CCL/NCL/SECL  
GVK Power (Goindwal Limited – Price Bid 

(On Letter Head of 
Bidder) 

 
To 
 

Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

 
Dear Sir, 

 
Sub: Bid for Transportation of ROM Coal from mine to GPGSL Plant through Road cum Rail (RCR) Mode/Rail Mode  
         fromCCL/NCL/ SECL Mines. 

 
Having examined the Bid Documents No. including its Amendments/ Addendum/Corrigenda and Clarifications if any, the receipt of 
which is hereby acknowledged, we the undersigned, offer Non-coking Coal under the above-named Package: "Transportation of ROM Coal from mine to 
GPGSL Plant through Road cum Rail (RCR) Mode/Rail Mode  from CCL /NCL /SECL" in full conformity with the Base parameter specifications at 
Clause.2 of Vol. III of the said Bid Documents for the sum, inclusive of all taxes and duties but excluding Advance Tax (Entry Tax) for which GPGSL 
is exempted: 
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Colliery Group 

Sampling 
by CIMFR 
/QCI/IS
Mis 
operationa
l in Road 
Mode 
Lifting 

 

 
 
 

Loading 
Siding 

 
No. of 
Rakes 

loaded in 
last 6 

Months 
 

 
Indicative 

distance from 
mine to 

loading siding 

 
 

Transportation 
Charges 
including 
incidental 
Charges 

 
 
 

GST 

 
 
 

Rate Inclusive of 
GST 

(Siding 
Code) 

  
 

(kms.
) 

 
 

(Rs/MT) 
(Rs/ 
MT) 

 
 

(Rs/M
T) 

Amrapali        

  
Magadh  
Magadh 

       

 
Note: 

1. Landed cost is computed based on applicable taxes excluding Entry Tax for which GPGSL has exemption. Contractor to comply 
with the procedures as required. 

2. Eligible Input tax credit has been indicated in the above price bid format and the same will be 
eligible during supply. 

 
We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding Documents issued by 
GPGSL, being fully aware of nature and scope of work required. 
We hereby confirm our acceptance and compliance to all the provisions of the Bidding Documents. We declare that the work will be executed strictly in 
accordance with the requirement and Bidding Documents provisions and good industry practice. We confirm that we have taken into account all taxes and 
levies (GOI/State Govt/Bodies) applicable as on date. We acknowledge GPGSL is liable to reimburse/recover only in case of changes/additions/ deletions. 

 
 
We agree to abide by this Bid as stipulated in the Bid Documents and it will remain binding upon us and may be accepted by GPGSL at any time as per 
the clause 9 of Vol.-I of the bid document. 

 
 Signature : 
 Name : 
 Designation: 
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ANNEXURE IV-C: PRICE BID FORMAT-CCL  

GVK Power (Goindwal Sahib) 
Limited – Price Bid 
(On Letter Head of 

Bidder) 
 
To, 

Vice President Head Materials. 
GVK Power Goindwal Sahib Limited, 
156-159 Paigah House, Sardar Patel Road 
SECUNDERABAD-500 003 Telangana 
India. 
Tel. No.: +91-040-27902663/64 Extn: 208 

Dear Sir, 
 
Sub: Bid for Transportation of ROM Coal from mine to GPGSL Plant through Road cum Rail (RCR) Mode from CCL 
Command area. 

 
Having examined the Bid Documents No. including its Amendments/ Addendum/Corrigenda and Clarifications if any, the receipt of 
which is hereby acknowledged, we the undersigned, offer Non-coking Coal under the above-named Package: "Transportation of ROM Coal from mine to 
GPGSL Plant through Road cum Rail (RCR) Mode from CCL / SECL" in full conformity with the Base parameter specifications at Clause.2 of Vol. 
III of the said Bid Documents for the sum, inclusive of all taxes and duties but excluding Advance Tax (Entry Tax) for which GPGSL is exempted: 

 
 
 
 
 
 
 

Colliery Group 

 
 
Sampling by 
CIMFRis 
operational 
inRoad Mode 
Lifting 

 

 
 
 
 

Loading 
Siding 

No. of 
Rak
es 

load
ed 
in 

last 
6 

 
 

Indicative 
distance from 

mine to 
loading siding 

 
 
Transporta

tion 
Charges 

including 
incidental 
Charges 

 
 
 
 
 

GST 

 
 
 
 

Rate Inclusive of 
GST 
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(Yes/No) (Sidi
ng 

  
 

(kms.) 

 
 

(Rs/MT
(Rs/ 
MT) 

 
 

(Rs/MT) 
Amrapali        
Magadh        

 
Note: 
1. Landed cost is computed based on applicable taxes excluding Entry Tax for which GPGSL has exemption. Contractor to comply 

with the procedures as required. 
2. Eligible Input tax credit has been indicated in the above price bid format and the same will be 

eligible during supply.  
We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding Documents issued by 
GPGSL, being fully aware of nature and scope of work required. 
 
We hereby confirm our acceptance and compliance to all the provisions of the Bidding Documents. We declare that the work will be executed strictly in 
accordance with the requirement and Bidding Documents provisions and good industry practice. We confirm that we have taken into account all taxes and 
levies (GOI/State Govt/Bodies) applicable as on date. We acknowledge GPGSL is liable to reimburse/recover only in case of changes/additions/ deletions. 

 
 
 
We agree to abide by this Bid as stipulated in the Bid Documents and it will remain binding upon us and may be accepted by GPGSL at any time as per 
the clause 9 of Vol.-I of the bid document. 

 
Signature 
Name 

Designation: 
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ANNEXURE V: VENDOR IDENTIFICATION FORM 

 
 

(To be submitted in case Bidder is not registered with GPGSL or has not furnished 
......................................................    , dated:  ) 
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Declaration In Case answer of any of above is "NO" 
I/WE confirm that the standards adopted with respect to Quality, Environment, health and 
Safety standards related to works/ Materials being followed by me/us meet the requirements of 
Industrial Practices and are as per the regulatory guidelines and rules as applicable.  
Code of Conduct  
I/WE confirm that the Code of Conduct (As per GPGSL format) has been duly signed & 
stamped and attached with this form.  
 
 
DECLARATION BY THE DIRECTOR/PARTNER/PROPERITOR 
I declare that the information furnished above is correct to the best of my knowledge. I 
undertake to inform you at the earliest any change in the details mentioned above.  
 
Rubber stamp of the 
Vendor 

 
 
 

 

Name & Designation of 
Authorized Signatory 

Signature and Date  

 
------------------------------To be filled in by GVK POWER (GOINDWAL SAHEB) LIMITED --
----------------- 
 
The vendor is approved based on : 
 
Requested by  
 

Approved by  Payment Terms  

(Name and Signature) (Name and Signature)  
Date  Date   
 
To be filled up by Finance & Accounts  
Vendor Code   
Date   
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES INCLUDING 
CONSULTANTS / AGENTS 

/ BUSINESS PARTNERS / VENDORS 
 

1. I / We hereby recognize that as a matter of corporate policy, GVK  expressly prohibit financial or 
other advantages directly or indirectly including payment of bribes or any facilitation money 
or grease payments in connection with its business operations by any intermediary including 
consultant / agent / business partner / vendor or contractor or sub-contractor, engaged to provide 
goods and / or services to GVK r its clients. 

 
2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of GVK 

and the provisions of all applicable domestic and international laws including but not limited to 
anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 and 
appropriate standards and principles and have valid authorizations, licenses and permits to carry 
out such business. I / We hereby represent and warrant to GVK anies that I / we have in place 
adequate policies, systems, controls and procedures designed to comply with all applicable 
domestic and international laws especially related to Anti-bribery law, all applicable domestic and 
international laws and generally accepted standards of business ethics and conduct. 

 
3. I / We will comply with all applicable laws and regulations that prohibit money laundering, 

support and financing of terrorism and that require the reporting of cash and suspicious 
transactions. I / We will only conduct business with customers involved in legitimate business 
activities, with funds derived from legitimate sources. 

 
4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 
indirectly to any person holding position or otherwise, to or in favour of any third party, 
employees of GVK  gcustomers or any government official or agency, in connection with the 
performance of this agreement/ work order / contract or in connection with any other business 
transactions involving GVK s and / or its clients any contracts that might lead to, or suggest, a 
conflict of interest between personal activities and the business. I / We will neither give nor accept 
hospitality or gifts that might appear to incur an obligation. 

 
5. I / We will follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, 
services and financial transactions. 

 
 
 

6. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and 
similar anti-bribery laws including, without limitation, the OECD Convention on Combating 
Bribery of Foreign Public Officials in International Business Transactions and the United 
Nations Convention Against Corruption (wherever applicable) and GVK ies prohibition of 
facilitating payments and hereby agree not to engage in any activity which could lead to 
accusations of breach of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD 
Convention (wherever applicable) and GVK s prohibition of facilitating payments. 

 
7. I / We shall not take any action which places, or is likely to place GVK s in violation of laws or 

which could be detrimental to reputation and / or the business interests ofGVK es. I / We shall 
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not either directly or indirectly take any action, make any offers or representations, 
enter into any Agreements (oral or written) with any third party on behalf ofGVK es 
without prior written approval from L&T / Group companies.  

 
8. I / We hereby agree that in the eventuality of me / us appointing a sub-contractor (with written 

approval of GVK , the sub-contractor shall also comply with this Code of Conduct. 
 
 
 

9. I / We hereby agree to indemnify GVK s with regard to any government or third party 
investigations related to or arising out of my / our alleged violation of this Code, the FCPA or 
similar anti-bribery laws including, without limitation, the OECD Convention. 

 
10. I / We hereby agree to promptly report any violations of the Code tog GVKes and further agree 

thatGVK has / have a right to terminate the Agreement / Work Order / Contract and recover   
any amounts thereto paid to me / us under the same. I / We hereby agree that I / we shall procure 
that my / our employees and officers shall promptly give all assistance, information and 
explanations to GVK es or its employees and its professional advisors as they may reasonably 
request in this regard. 

 
11. I / We hereby agree that I / we shall not buy, sell or otherwise deal in GVK if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third 
parties as it is not only a breach of confidentiality but also an offence. 
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ANNEXURE VII UNDERTAKING FORMAT 
 
 
 

(To be submitted along with signed code of conduct document) 
 

I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 
including consultants / agents / business partners / vendors and undertake to comply with same and all 
the applicable laws 
/ statutes / directives or regulations and shall promptly notify you of any actual or suspected breach and 
provide all required information in this regard. Upon the occurrence of an actual or suspected breach, 
we shall promptly take all remedial actions as suggested by you and in the event of any failure to take 
such remedial measures by us, this agreement/ work order / contract or any other business transactions 
shall be automatically terminated with immediate effect without damages or other sanction. 

 
 
 
 
 

Signature & 
Seal Name 
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ANNEXURE VIII PERFORMANCE CERTIFICATE FORMAT 
 
To, 
Vice President (Head Materials) 
GVK Power Goindwal Sahib Limited, 
156-159, Pagaih House,  
S.P.Road, Secunderabad - 500 003  
Telangana  
 
Dear sir,  
Sub: Performance certificate for lifting, handling Transportation of ROM Coal from mine 
to 
        GPGSL  Plant through Road cum Rail (RCR) Mode from CCL /NCL/ SECL 

 
 
 
This is to certify that (name of the bidder) having registered office at (address of the bidder), 

having bidder plant at (address of bidder plant) has carried out the work of ROM coal lifting, 

co- ordinating , road transportation , rake loading & Delivery up to plant for the coal 

allocated by CCL from (name of the mine) Coal Mine and delivered up to (name of the 

power plant), against purchase order (number of purchase/service order) dated _. The details 

are as follows: 

 
Sl. No ROM Coal allocated During the 

period 
Quantity delivered 

(MT) 
During the 

period 
     
     
     

 
Performance of the work executed by the Bidder Operator has been satisfactory. 

 
This certificate is issued at the request (name of the bidder) for the purpose of participating in 
tender process of M/s GPGSL,Kapurthala Road, Goindwal Sahib, Tharn Tarn dist. Punjab 

 
 

Thanking You, 
Yours Faithfully 

(Signature and stamp) 

Name: 
Date: 
Place: 
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ANNEXURE IX: GENERAL TERMS AND CONDITIONS 

 
1. DEFINITIONS 

 
 
“Annexure” shall mean any of the annexures, supplements or documents, appended to this 
document which form an integral part hereof. 

 
“Applicable Laws” shall mean all laws, including all acts, rules, regulations, bylaws, 

circulars, guidelines, policy initiatives and notifications made there under and judgments, 

decrees, injunctions, writs and orders of any court, applicable to the Project, the Parties and the 

exercise performance and discharge of the respective rights and obligations of the Parties 

under the Contract as may be enforced and are in effect during the Period of the Contract. 
 
“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 

permissions, licenses, authorizations or no objection certificates required to be obtained under 

Applicable Laws from any governmental (central, state or local), statutory or other authority 

prior to performance and discharge of the respective rights and obligations of the Parties 

under the Contract. 
 

“Authorized Signatory” shall refer to the person/ persons and organizations who/which have 

been so authorized by the Bidder to represent them in respect of the Bid submitted, duly 

notarized and submitted as per Annexure II. 
 
“Base / Guaranteed Parameter “shall refer to the values of parameters as mentioned in clause 

1  of Vol.-III. 
 
“Bidder/Bidding Company” shall mean a company duly incorporated under the relevant laws of 

India and making the Bid. 
 
“Related Party” shall mean group of bidders having common control/ ownership reflected 

through at least 50% of common directors and/or stake holding. GPGSL will assess the same 

based on the representations made by the bidders. Any misrepresentation on account of this will 

be considered as major breach. 
 
“Bid Document” shall mean the documents such as Notice Inviting Tender (NIT), bid 
documents 

 
-including Technical, Commercial, Price Bid and other formats along with Draft Contract, 

being issued to the Bidders. 
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“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response 

to and as required as per the Bid Document issued by GPGSL. 
 
“Coal” shall mean ROM Coal supplied to the Power Plant as required by the context. 

 
 

“Contractor(s)/Supplier(s)” shall mean the Successful Bidder(s) with whom Contract has 

been entered into by GVK Power (Goindwal Sahib) Limited and shall include legal 

representative of such individual or persons composing a firm or a company or the successors-in-

interest and permitted assignees of such individual, firm or company, as the case may be for 

performing activities defined as per Clause 2.0 Vol III, Scope of Work. 
 
“Day” shall mean a period of 24 hours from midnight to midnight. 

 
 
“DO/SO” shall mean delivery order/sales order that coal company issues once coal value is paid 

 
 

“Government Authority/Statutory Authority” shall mean the Government of India (GOI), 

the Government of Punjab (GOP), any local government or any other ministry, governmental 

department, commission, board, body, bureau, agency, authority, instrumentality, inspectorate, 

statutory corporation or body corporate over which the GOI, GOP or GOC exercises control, 

court or other judicial or administrative body or official or Person, having jurisdiction over 

the Contractor, the Project or any portion thereof and the performance of obligations and 

exercise of rights of the Parties in accordance with the terms of the Contract. 
 
“Letter of Intent (LOI)” of the Bid shall mean the official communication issued by GVK 

Power (Goindwal Sahib) Limited notifying the Successful Bidder about acceptance of its Bid. 
 
“Logistics” shall mean the process of lifting coal from mines, bulk transportation and shall include 

loading and unloading at various points as may be necessary to effect the transportation as 

defined in Clause 2.0 Vol.-III, Scope of Work. It shall also imply necessary arrangements 

with transporters including railways, knowhow about processes, coordinating with various 

interfaces involved, minimizing losses, demurrages and including related documentation and 

arranging access to Railway siding etc. 
 
“Month” shall mean a calendar month according to the Gregorian calendar. 

 
 
“Party” shall mean either GPGSL or the contractor. 
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“Parties” shall mean GPGSL and the Contractor collectively. 

 
 
“Power Plant/GVK Power(Goindwal Sahib) Plant,Goindwal Sahib  shall mean 2 X 

270  MW thermal power plant in the state of Punjab. 
 

“Price Bid” shall mean the proposal submitted by the Bidder giving details of the price part/rates 

as per the format given in Annexure IV of the Bid Document. 
 
“Prudent Industry Practice” shall mean the exercise of that degree of skill, diligence and 

prudence, and those practices, methods, specifications and standards of equipment, safety and 

performance, as may change from time to time and which would reasonably and ordinarily be 

expected to be used by a skilled and experienced contractor or operator of international repute 

engaged in management, operation and execution of similar size and type of Contract. 
 
 
“Qualified Bidders” shall mean the Bidders short-listed based on the qualification requirements 

specified as per Clause 6.0 of Vol.-I in the Bid Document for further evaluation as per the Bid 

Document. 
 
“ROM Coal” shall mean Run-of-Mine coal supplied by Central, Northern &South Eastern 

Coalfields Limited (CCL/NCL/SECL), from any of its mines. 
 
“Scope of Work” shall mean entire scope related to issue of all relevant documents, coordinating, 

lifting, transporting and delivery of coal to the Power Plant as defined more clearly in Clause 2.0 

Vol-III including associated and incidental activities. 
 
“Successful Bidder” shall mean the eligible Bidder invited by GVK Power (Goindwal Sahib) 

Limited for entering into Contract for performing activities as per in Clause 2.0 Vol-III, Scope of 

Work. 
 
“Subcontractor(s)” shall mean an agency appointed by successful bidder to render obligations / 

part of work scope under the contract which may include the agency appointed for witness of 

weighment and sampling and analysis at GPGSL facilities. . In this context appointment of 

sub- contractor for any other purpose other than those mentioned in this definition would 

require prior approval of GPGSL Authorities. 
 

“Written Notice & serving thereof” shall mean a notice or communication in writing and 

shall be deemed to have been duly served within 48 hours of dispatch if sent through Speed 

Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business address 

known to 
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him who gives the notice. This also will include notice posted on G P G S L  

website followed by communication to the Bidder by Fax and/or e-mail. 
 

Notes: 
 
i) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 

"Requested", "As directed", "Where directed", "When directed", "Determined by", "Accepted", 

"Permitted", or words and phrases of like import are used, the approval, judgment, direction 

etc.is understood to be a function of the Executive-in-Charge/ Manager-in-Charge/GPGSL. 

ii) The singular of any defined term includes the plural and vice versa, and any word or expression 

defined in the singular has the corresponding meaning used in the plural and vice versa. 

iii) Terms and expressions not defined herein shall have the same meanings as are assigned to them 

in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act in the order 

of priority indicated. 

iv) The references to any agreement or deed or other instrument shall be construed as a reference 
 

to such agreement, deed, or other instrument as the same may, from time to time, be amended, 

varied, supplemented or innovated. 
 

It may be noted that material features of the proposed Contract/Purchase Order are 
captured in the Bid Document. While care is taken to make the document as exhaustive 
and comprehensive as feasible, any inadvertent omission will be construed to be as per 
prudent business practices. 

 
2. GOVERNING LAW AND JURISDICTION 

 
 

Governing Law and Jurisdiction 
 

This Contract shall be governed by the laws of India and all legal proceedings in connection with 
the Contract shall be subject to the territorial jurisdiction of local civil courts at Hyderabad. 

 
 

3. ASSIGNMENT AND SUBCONTRACTING 
 
 

The Contractor shall not sublet any activity without intimation to and permission from GPGSL. 
 
 

4. INDEMNIFICATION 
 
 

Each Party shall indemnify and hold the other Party, its successors, assigns harmless against all 
damages, losses suffered or paid as a result of any or all claim, demands, suits, penalties, causes of 
action, proceedings, judgments and liabilities of third parties assessed, incurred or sustained by 
or against the indemnified Party with respect to or arising out of any breach by the indemnifying 
Party of its warranties, representations, covenants or agreements, of wilful or negligence act 
or omission of the indemnifying Party or its employees, contractors, agents or representatives 
relating to its performance under this Contract except to the extent that any such 
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damage/losses or expenses are the result of gross negligence of, or the failure to 
comply with the terms of this Contract by the indemnified Party or of its employees, 
contractors, agents and representatives. 

 
In the event of any claim being made or action brought against GPGSL in respect of the 
matters aforesaid, GPGSL shall immediately notify the Contractor thereof for taking necessary 
action. 
Any statutory and tax related liability will be exclusively to the account of the Contractor. 
Contractor shall comply with all mining department requirement and indemnify GPGSL against 
any non-compliance. GPGSL on an monthly audit process may verify the compliance however 
this shall not absolve the contractor from it's prime responsibility of such compliance. 

 
 
5. CONFIDENTIALITY 

 
 

Confidential Information ("Confidential Information") disclosed by either Party under this 
Contract shall be clearly labeled and identified as Confidential Information by the disclosing Party 
at the time of disclosure. Confidential Information will also include information which is deemed 
to be of confidential nature by either Party, even if it is not explicitly stated. Confidential 
Information shall not be disclosed by the receiving Party except to those individuals who need 
access to such Confidential Information to ensure proper performance of the Contract or to third 
party advisors and investors who reasonably require access to the Confidential Information for 
purposes of fulfilling receiving Party’s investment goals in India. Receiving Party shall 
remain liable with regard to all parties who receive disclosing Party’s Confidential 
Information from receiving Party. Neither Party shall be liable for disclosure or use of 
Confidential Information which: 

 
(1) was known by the receiving Party at the time of disclosure due to circumstances unrelated to this 

Contract; 
(2) is generally available to the public without breach of this Contract; 
(3) is disclosed with the prior written approval of the disclosing Party; or 
(4) is required to be released by Applicable Law or court order/award passed by any Tribunal. 

 
The obligations under this section shall survive termination of the Contract. 

 
6. FORCE MAJEURE 

 
 
6.1. A "Force Majeure Event" means any act, event or circumstance or a combination of 

acts, events or circumstances or the consequence(s) thereof that wholly or partially prevents or 
unavoidably delays a Party in the performance of its obligations under this Contract, but only if 
and to the extent that it/they: 

 
i. is/are beyond the reasonable control of such Party (the "Affected Party"); and 

ii. such that the Affected Party could not have overcome, prevented or avoided despite exercise of 
due care and diligence in accordance with Good Industry Practice. 

 
6.2. Force Majeure Event includes, with respect to GPGSL, any Force Majeure Event 

(howsoever defined) under the Power Purchase Agreement. 
 
6.3. A Force Majeure Event includes the following events and circumstances:  
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 a. Acts of God including cyclone, flood, lightning, earthquake, landslide, or 
volcanic eruption or exceptionally adverse weather conditions which are in excess 
of the statistical measure for the last 100 years, affecting the operation of the Bidder or the 
performance of the Scope of Work under the Contract, but does not include drought or famine 

b. Fire or explosion caused by reasons not attributable to the Contractor or any of the employees or 
agents of the Contractor; 

c. Chemical or radioactive contamination or ionizing radiation, but does not include circumstances 
or causes of contamination or radiation brought into or near any location where the services are to 
be performed by the Contractor or those employed or engaged by the Contractor; 

d. epidemic, plague or quarantine; or 
e. Hostilities (whether declared as war or not), riot, revolution, rebellion, insurrection, act of 

terrorism, in each case involving the GOI, or the GOP or occurring in India; or 
f. Invasion, armed conflict, act of foreign enemy, blockade, embargo, insurgency in each case 

involving the GOI, or the GOP or occurring in India; or 
g. Strikes, lockout, boycotts or other industrial disturbances having a nation-wide impact in India. 

 
6.4. Force Majeure Event shall expressly not include the following circumstances or 

events: 
 
a. a delay in the performance of any subcontractor, except where such delay is attributable to an 

event or circumstance that qualifies as a Force Majeure Event under this Clause 9.3; 
b. non-performance caused by the non-performing Party’s: (i) negligent or intentional acts, errors 

or omissions, (ii) failure to comply with the Applicable Laws or Applicable Permits, or (iii) 
breach of, or default under, this Agreement, as the case may be; or 

c. any delay or non-performance whether by the Contractor or any other person (other than 
GPGSL) but including any Subcontractor, Indian Railways or any other transport service 
provider in transporting the Coal to the Power Plant; or 

d. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor; or 
e. Insufficiency of finances or funds or the Contract becoming onerous to perform. 

 
6.5. If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the Dispute resolution 
procedure set forth in Clause 12 Vol-II, provided however that the burden of proof as to the 
occurrence or existence of such Force Majeure Event shall be upon the Party claiming relief 
and/or excuse on account of such Force Majeure Event. 

 
6.6. Performance Excused 

 
The Affected Party, to the extent rendered unable to perform its obligations or part of its 
obligations under this Contract as a consequence of the Force Majeure Event, shall be excused 
from performance of such obligations. 

 
Provided that: 

a. the excuse from performance shall be of no greater scope and of no longer duration than is 
reasonably warranted by the Force Majeure Event; and 

b. nothing contained herein shall absolve the Affected Party from any payment obligations accrued 
prior to the occurrence of or during subsistence of the Force Majeure Event. 

 
6.7. No Liability for losses Due to Force Majeure Event 
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a.   Neither Party shall be liable in any manner whatsoever to the other Party in respect 

of any loss relating to or arising out of the occurrence or existence of any Force 
Majeure Event; 

 
7. EVENT OF DEFAULTS 

 
 

A. Contractor’s Events of Default: 
 

In addition to any other Event of Default appearing in any other provisions of this Bid Document, 
the following events shall be construed as Events of Default on the part of the Contractor: 

i. The Contractor is in material breach of any of the terms of this Contract; 
ii. The Contractor is adjudged bankrupt or insolvent; 
iii. Non-compliance to any relevant major requirement of CCL /CIMFR/QCI/ISM/CIL/Govt. bodies. 
iv. Mixing of dolochar or any other ingredients in coal that are detrimental to GPGSL power 

plant operation / equipment. 
v. Diversion of linkage ROM coal lifted on behalf of GPGSL 
vi. Repeated lapsing of ROM coal quantity against DOs issued. 

vii. The Contractor has indulged in any adulteration/pilferage/malpractice during handling of ROM 
Coal 

 
B. GPGSL’s Events of Default: 

 
i. If GPGSL delays in paying any undisputed amounts due and payable to the Contractor and 

such amounts in aggregate exceeds ~1 month’s value of the supplies and the delay in payment 
exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it will be 
construed as an Event of Default on the part of GPGSL unless such an event has occurred as a 
consequence of a Force Majeure Event and GP G SL has made diligent efforts to the 
reasonable satisfaction of the Contractor to avoid the Force Majeure Event and the effects 
thereof. 

 
GPGSL shall have the right to en-cash the CPG of the Contractor on account of a Contractor 
Event of Default. The Contractor shall take steps to remedy the Event of Default within 15 days 
of notice by GPGSL. If the Contractor has not taken steps or proposed to take steps to remedy 
the Event of Default to the satisfaction of GPGSL,GPGSL shall be entitled to terminate the 
Contract. 

 
Contractor shall be entitled to terminate the Contract in case of GPGSL’s Event of Default. 

 
 
8. COMPLIANCE TO LAWS  

Compliance of Labour Laws 
 

The Contractor shall comply with all the provisions of the Contract labour (regulation and 
abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 
Contractor shall also comply with other labour and industrial laws and such other acts and 
statutes as may be applicable to them in respect of their employees and shall indemnify GPGSL 
and reimburse GPGSL against all the actions, claISM, demands, costs and expenses whatsoever 
arising out of or in connection with any liability that GPGSL may be required to discharge on 
account of the default or otherwise on their part. 

 
Compliance with Law of Land: 

 
The Contractor shall comply with all the provisions of the law of land of concerned states  and Punjab and any 
other state en-route in lifting, transporting the coal from mines to Loading Railway siding, rake loading and 
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finally delivery to G P G S L  plant that is mandatory in order to execute it’s obligations 
and deliveries under the scope of work under this Bid document that should essentially include 
but not limited to law enforced by MOEF, Ministry of Excise and taxation, CCL/NCL/SECL, 
Indian Railways, local authorities. 
 

All costs, damages, or expenses, that GPGSL may have incurred, under the Contract, the 
Contractor is liable for the same and such sums shall be deducted by GPGSL from any 
money due or becoming due to the Contractor under the Contract or shall be recovered by 
action of law or otherwise from the Contractor or his CPG. 

 
9. DISPUTE RESOLUTION AND ARBITRATION 

 
 
9.1. Dispute Resolution and Arbitration 

 
i) Except as otherwise provided in the Contract, if any dispute or difference of any kind whatsoever 

(a "Dispute") shall arise between GPGSL and the Contractor in connection with, or arising out of, 
or relating to the Contract or the breach, termination or validity hereof, GPGSL and the 
Contractor shall attempt in good faith, to settle such Dispute in the first instance by mutual 
discussions initially between the Contractor and Fuel Sourcing through mutual discussions. In 
case of no resolution dispute may be escalated. In such a case either party may give a 30 days 
notice to the other party for settlement of disputes. 

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as contemplated by 
Clause no. 12.1.i, the Dispute shall be resolved in accordance with the procedure set out in 
Arbitration and Conciliation Act, 1996 or any statutory modification or re-enactment thereof. 

iii) The language of the arbitration shall be English, and the place of arbitration including for holding 
of any and every proceeding shall be Chandigarh, India 

iv) There shall be three arbitrators. Each Party shall select one arbitrator within 30 days after giving 
or receiving the demand for arbitration. Such arbitrators shall be freely selected, and the Parties 
shall not be limited in their selection to any prescribed list. The two arbitrators selected by the 
Parties shall select the third arbitrator. If a Party does not appoint an arbitrator who has 
consented to participate within 30 days after the selection of the first arbitrator, the relevant 
appointment shall be made in accordance with the Arbitration and Conciliation Act, 1996. 

v) The award rendered shall be in writing and shall set forth in reasonable detail the facts of the 
Dispute and the reasons for the arbitrators’ decision. 

vi) The award rendered in any arbitration commenced hereunder shall be final and binding on the 
Parties. 

vii) Notwithstanding the above, during the pendency of any arbitration, the Parties shall 
continue to perform their respective obligations under the Contract and undisputed payment 
due or payable by GPGSL shall not be withheld on account of such proceedings. 

viii) Upon every or any such reference, the costs of sole incidental to the references and award 
respectively shall be in discretion of the arbitrators so appointed who may determine the amount 
thereof or direct the same to be fixed as between solicitor and client or as between party and 
party shall direct by whom and to whom and in what manner the same is to be borne and paid. 

ix) The provisions of Clause 12.1 shall survive the termination of the Contract. 
 
9.2. Resolution of Unforeseen Situation 

Every possible care has been taken by GPGSL in preparation of this Bidding Document by 
considering and  including  various  scenarios  and  situations.  However,  there  may  arise  any 

   unforeseen 
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situation which has not been included in the Bidding Document. Each Bidder is 
deemed to have authorized GPGSL to consider such situation as and when it arises or 
is brought to the notice of GPGSL in a suitable manner considering its obligation 
to Punjab State Power Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory 
Commission (PSERC)/ in compliance with Supreme Court order of Civil Appeal no. 179 of 
2017 as well as practical aspects/ good practices. 

 
10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM CONTRACT FEES 

 
 

10.1. Insurance: 
Insurance of coal stock at bidder: 

 
Contractor to ensure insurance of coal stock on account GPGSL lying at bidder in it’s 
own cost. 

 
10.2. Workmen’s Compensation Insurance with Employer’s Liability 

This shall cover all the workers, temporary/ permanent, employed by the Contractor as well as 
their Sub-contractors for performing Work under the Contract. The Contractor shall, at its sole 
expense, insure and shall maintain insurance as required by Indian and all other applicable laws 
for all actions, suits, claISM, demands, costs, charges and expenses arising in connection with the 
death of or injury to any person employed by the Contractor or its Sub-contractors for the 
purpose of the performance of the Work as per the Agreement. In addition, the Contractor shall 
obtain and maintain all the insurance required to be obtained and maintained by it. 

i) GPGSL lists out following insurers who may be approached by the Contractor for availing 
the Insurance Covers: 

a. New India Assurance Co. Ltd. 
b. United India Insurance Co. Ltd. 
c. Oriental Insurance Co. Ltd. 
d. Bajaj Allianz Insurance Co. Ltd. 
e. HDFC Ergo General Insurance Co. Ltd. 

 
ii) Contractor shall furnish to GPGSL, certificates of insurance from the Insurer showing that the 

above required insurance is in force, the amount of the Insurer’s liability there under, and 
further providing that the insurance will not be cancelled or changed until the expiration of at 
least 21 days after written notice of such cancellation or change has been received by 
G PG S Lfrom the Insurer. On occurrence of such an event, the Contractor shall arrange for a 
replacement policy within 21 days of such a written notice. 

iii) Remedy on Failure to Insure 
If Contractor fails to effect and keep in force the insurance, GPGSL may effect and keep in force 
any such insurance and deduct the amount so paid by GPGS L from any amounts due or 
which may become due to the Contractor under the Contract. 

 
10.3. Adherence to Occupational Safety while at work place GPGSL 

 
Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 
delivering services inside GPGSL have to strictly adhere to the safety protocol of GPGSL. Any 
deviation from standard safety practice as designed and formulated by GPGSL will attract penal 
provisions as per the extant rules and regulations of GPGSL safety department. 
The contractor shall depute proficient persons only for specific job role and the above safety rule 
would be binding for all persons of Contractor may be supervisors, tipper driver, hydra, hydraulic 
excavator or any other equipment operator and sampling witness representatives and does not in 
any way relive even the person at weighbridge data maintenance from this obligation. Basic 
safety PPEs to be procured / arranged by Contractor on their own at the cost of Contractor and 
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to be worn while inside plant premises. Any incidence of violation will lead to 
double/multiple penalty. 
Any accident and loss thereof for men, material, damage of any civil mechanical 
and electrical infrastructure in any act of contractor's persons, equipment and tippers shall attract 
applicable penalty from service bills and re-occurrence of any similar incidence will not be 
accepted in any case. 
GPGSL disclaim any liability on account of any accident or mishap if happens to 
contractor's persons while rendering service under this service contract inside GPGSL plant 
premises. 

 
Deduction from Contract fees 
All costs, damages, or expenses, GPGSL may have incurred, under the Contract, the Contractor 
is liable for the same and such sums shall be deducted by GPGSL from any money due or 
becoming due to the Contractor under the Contract or shall be recovered by action of law or 
otherwise from the Contractor or his CPG. 

 
11. TERMINATION OF CONTRACT  
11.1. Termination of Contract 

 
GPGSL reserves the right to terminate the Contract in full or part by giving 15 days written notice 
if the performance of the Contractor is not found to be satisfactory by GPGSL in accordance with 
the Contract or in case the Contract is found uneconomical to GPGSL. GPGSL also reserves 
the right to terminate/ cancel the Contract by giving one month written notice without assigning 
any reason thereof. 
In case the contractor wishes to terminate the contract, he has to give 180 days notice and 
process and supply the entire coal allotted to him to the satisfaction of GPGSL. 

 
11.2. Termination Due to Force Majeure Event 

 
a) If the Force Majeure Event subsists for a continuous period of 60 Days, then either Party shall be 

entitled to terminate this Contract in its sole discretion by issuing a Termination Notice to that 
effect. Such Termination shall take effect 30 Days from the date of such Termination Notice. 

 
b) In the event of a termination of this Contract as a result of a Force Majeure Event, the Parties 

agree that the Contractor shall not be entitled to the payment of any termination compensation; 
provided however that the Contractor shall be entitled to be paid the outstanding fees in relation to 
the Project. 

 
12. Blacklisting Criteria:  

 
GPGSL tender committee to decide whether a particular supplier/ contractor needs to be blacklisted 
based on the criteria as under: 

 
a) Default as per Tender/PO terms (events of defaults) 

 
b) Influencing in the process of weighment or sampling, sample preparation or analysis of coal at 

GPGSL and any person in GPGSL/ associated agency with intent as established by Tender 
committee of GPGSL based on credible evidence. 

 
c) Undue request for re-opening of issues already settled in past. 

 
d) Submission of eligibility requirements containing false information or falsified documents. 
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 e) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the public bidding. 

 
f) Unauthorized use of name of the firm/ bidding entity, or using the name of another bidding entity 

for the purpose of public bidding. 
 
g) Withdrawal of a bid, or refusal to accept an award of PO without justifiable basis as determined 

by GPGSL Tender committee 
 
h) Any attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

 
i) Failure of the contractor, due solely to his fault or negligence, to start supplies within prescribed 

schedule. 
 
j) Supply of coal which is substandard, or way beyond acceptable standards as per the bid 

requirement. 
 
k) Wilful or deliberate abandonment or non-performance of the supply contract or deliberate delay 

resulting to substantial breach thereof without lawful and/or just cause. 
 
l) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, supplier may be 

cautioned based on initial transgressions. 
 
m) GPGSL shall have sole discretion to examine the blacklisted companies for considering and 

reviewing mutual business ties after fairly evaluating its business practices & other business 
parameters of black listed company. Decision of GPGSL shall be final and shall not be questioned 
or disputed at any stage before any forum/court/tribunal by rest of the blacklisted Companies. No 
other Blacklisted Company shall have any right to challenge such decision of review. 

 
n) GPGSL Tender committee with final approval by the competent authority of GPGSL will take 

decision on blacklisting of any entity based on the recommendation of Head –Fuel sourcing. 
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ANNEXURE X: FORMAT FOR RAISING DISAGREEMENT 
AGAINST GPGSL QUALITY 

 
Intimation to 

GPGSLthrough 
Email/letter 
Sampling date and 
time 

 
Preparation date 
and time 

 
Analysis date and 
time Disagreement 
with 
regard to 
(sampling / 
preparation / test 
results) 

 
 

Date of intimating Disagreement 
 

Name of contractor's 
representative who witnessed 
the sampling process 
Name of contractor's 
representative who witnessed 
the sampling process 
Name of contractor's 
representative who witnessed 
the analysis process 

 
Name of contractor's 
representative who witnessed 
& signed the referee sample 
sealing 

 
DISAGREEMENT OF GPGSL LAB RESULTS  

RR no./ Rake no. Bidder GPGSL Test Certificate  
    
  Reference No.  

 
 

GPGSL Findings (ARB) 
Parameter disagreed                                 ASH%                                         
GCV(Kcals/Kg) 
GPGSL Findings 
(ARB) Party’s 
assessment 
(ARB) 

 
 
Reason for 
Disagreeme
nt 

 

Applicable standard No. Relevant clause no. in 

the standard 

Deviation 
observed 

 
  
 
 
 
 
 

Suggested 
Action 

Please retain Reserve 
Sample till 
disagreement resolved 
Reserve Sample 
Analysis  

Anything Else 
 

Intimation By 
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Contractor's Sign 
 

Contractor's Seal 
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ANNEXURE XI: FORMAT FOR CAPTURING FEEDBACK BY 
TSC 

 
 

Bidder:…… Customer 1: …….. Customer 2: ……. Customer 3: …… 
Date of collection    
Collected by    
Person contacted    
Mobile no    
Email address    
Knowing the bidder 
since (period) 

   

Overall rating: 1 to 10    
Incidents of lapsing of 
coal 

   

Incidents of 
pilferage of coal 

   

Delivery performance    
Quality performance    
Any history of 
abandoning work 

   

Bidder’s areas of 
strengths 

   

Bidder’s areas of 
weaknesses 

   

    
    
    
    
    

 
Recommendation of TSC: 
……………………………………………………………………………………………………
…………………………………. 
……………………………………………………………………………………………………
………………………………….. 
……………………………………………………………………………………………………
………………………………….. 
……………………………………………………………………………………………………
………………………………….. 
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ANNEXURE XII: FORMAT FOR PREMILINARY INTEREST FOR 
PARTICIPATION IN THE BID PROCESS  

 
(On Letter Head of Bidder) 

 
To
, 

 
 
Vice President Head Materials 
156-159 Paigah House, Sardar Patel Road, 
SECUNDERABAD-500 003 Telangana. 

IV.  Tel. No.: +91-040-27902663/64 Fax: 040-27902665 
 
Dear Sir, 

 
Sub: Registration of Preliminary Interest for participation in Bid Process for 
Transportation of ROM Coal from Mine to GPGSL Plant through RCR mode 

 
This has reference to your Tender dated 26th Feb 2018, We are interested in participating in 
the process. We have gone through the Bid document, prima-facie understand that we 
meet the qualification requirement. We also confirm that we have no history of default with 
GPGSL in past. 

 
We acknowledge that timely & safe transportation of coal without any pilferage / swapping / loss 
/ lapse is key requirement and assure you that we will live up to your expectations. 

We have pleasure in furnishing details as under: 

Name of Bidding Company: 
Complete Office Address: 
Office Telephone Nos/ Fax 
nos: Contact person(s): 
Designation: 
Contact details (incl email): 
Main line of Business: Coal washing/Coal Trading/ Coal Mining/ Top three 
customers: Any other information:  

 
 
Yours faithfully, 

For...................... 

 
 
 
Name of the Authorized Person Designation 

 
 
 
Note: 

1. Filled up, signed and stamped copy of above format may be scanned and emailed to 
Raghu@gvk.com/mvl@gvk.com mailed only to such Parties who have expressed interest. 
Further participation in the process by any Party who has not expressed interest as per the required 
format may not be permitted. 
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ANNEXURE XIV: FORMAT FOR INDICATING SUBSIDIARY  

(On Letter Head of Statutory 
Auditors) 

 
 
 
To, 

 
 
 
Dear Sir, 

 
Sub: Bid for "Transportation of ROM Coal from mine to GPGSL Plant through Road 

cum Rail (RCR) Mode from CCL / NCL/SECL" 

Having  examined  the  Bid  Documents  No.      including  its  Amendments/ 
Addendum/Corrigenda and Clarifications if any, the receipt of which is hereby acknowledged, we 
the undersigned, offer from following sidings under the Package: "Transportation of ROM Coal 
from mine to GPGSLL Plant through Road cum Rail (RCR) Mode from CCL / NCL/SECL" in full 
conformity with the Scope of work and specifications at Vol. III of the said Bid Documents. 

 
Sl. No. Subsidiary Mine Group Siding 
01    
02    
03    
04    

 
 
 
 

Yours faithfully, 
 
 
 
(Signature and stamp of any authorized 

representative) Name: 

Date: 

Place: 

Please also affix common seal of Bidding Company 
 
 
 
 
 

(Signature and Stamp of statutory Auditors of Bidding 

Company) Name: 

Date: 

Place: 

(Note: This will be used to decide on QR thresholds prior to opening of price bids) 
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ANNEXURE XV: FORMAT FOR CONSORTIUM 
AGREEMENT 

 
(To be provided in original as part of Bid Envelope – [●]) on stamp paper of value required 
under 

law duly signed by each member of a consortium of bidders in favour of ‘lead bidder’ for the 
tender) 

 
 

TO WHOEVER IT MAY CONCERN 
 

Whereas we, M/s.  and M/s. (names of members of the consortium of 
bidders as registered by the relevant registering authority under the deed relating to their 
respective incorporation) have formed a consortium for the award of the work for which 
Notice Inviting Tenders (NIT) has been issued by the GPGSL vide its NIT No. …. Dated 
……………, M/s.   as a member of the said consortium and 
having its registered address as is hereby duly authorized to fully represent and act on 
behalf of, and as ‘Lead bidder’ of the said consortium to sign the tender proposal, conduct 
negotiation(s), sign agreement(s) / contract(s), incur liabilities and receive communication(s) 
for, and on behalf of, the consortium, and, further, to transact all other necessary affairs in 
connection with all matters related to, or arising from, with the said NIT. We hereby 
confirm that we are jointly and severally liable, together with the other member(s) of the 
said consortium, to the GPGSL for all obligations of the consortium in respect of all matters 
related to, or arising from, the said NIT. 

 
We hereby confirm that we shall not participate in the said bid process in individual 

capacity. We also confirm that PO and other related documents/communications will be 
released on / addressed to the Lead member. 

 
In  witness  whereof,  we  have  hereunto  set  under  our  respective  hands  and  seals  
this 

  day of , 2018.  
 

 
Signing for and on behalf of, and 

under authority from, M/s.  (name 
of Lead member of consortium) 

 
Signing for and on behalf of, and under 

authority from, M/s.    
(name of member of consortium) 

 
  (Signature) 

 
  (Signature) 

 
Name of signatory    

 
Name of signatory    

 
Designation of signatory    

 
Designation of signatory 
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(Seal of member of consortium for 
and under whose authorization 
signing) 

 
(Seal of member of consortium for and 
under whose authorization signing) 

 
Name of witness    

 
Name of witness    

 
 
 
 

Signature of 
witness 

Signature of witness 

 
 
 
 
 

Note: Original copy of the deed constituting the consortium referred herein to be 
attached hereto. 

 
Consortium agreement shall be signed under authorization through Board Resolution or Power 

of Attorney (POA). 
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To  
      Vice President-Head Materials.

ANNEXURE XVI: 
 Declaration for Loading Siding  
(To be on the Letter Head of the Bidding Company) 

 
Dear Sir,  

Sub: Declaration regarding loading sidings for where offer is being made under the 
Bid No……. 

 
 

I …………., authorized person of………………., hereby declare that sidings/good sheds 
from where offer is being made under this tender, is not under control of any other single 
party. We further confirm that we have made in-depth assessment regarding load-ability of 
coal from these sidings for the quantity being offered to GPGSL for the required period. 

 
We agree to GPGSL that our inability to load coal from the quoted sidings, will be considered as 
a material breach of the requirement under this tender and further agree that GPGSL is at 
full liberty to initiate action as appropriate. 

 
Thanking you, 

Yours sincerely, 

(Authorized Signatory and 

Seal) Name: 

Designation 

Address: 

Date: ------------------------------ 
Place: ----------------------------- 
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Annexure XVII: Earnest Money Deposit  
(To be used in case Bidder is submitting the EMD in the form of a BG) 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of execution.) 
 

Bank Guarantee No.:            Date:   
To 
Vice President-Head Materials.  
 
Dear Sir, 
 
In accordance with your Bid Document no:……………, M/s ………………………………. 
Having their registered office at ………………………………………. (hereinafter called the 
“Bidder”) wish to participate in the said bidding for transportation of ROM coal from mine 
to GPGSL plant through road cum rail (RcR) mode. 
 
As an irrevocable bank guarantee against Earnest Money Deposit for an amount of Rs. Fifty 
Lakhs Only valid as per table mentioned in clause 9 of Vol 1 of the bid document required to 
be submitted by the Bidder as per the Bid Document for participation in the said bidding 
which amounts is liable to be forfeited on the happening of any contingencies mentioned in 
the Bid Document. 
 
We,  the  ……………………………….  (Name  and  Address  of  the  Bank)  having  our  
Head  Office  at 
………………………… (hereinafter called as the “Bank”) guarantee and undertake to pay 
immediately on demand by G VK  P OWE R GOIN DWAL S A HIB LIM ITE D the 
amount of Rs. Fifty Lakhs Only without any reservation, protest, demand and recourse. Any 
such demand made by GVK POWER (GOINDWAL SAHIB) LIMITED. will be conclusive and 
binding on us irrespective of any dispute or differences raised by the Bidder. 
 
The guarantee will be irrevocable and will remain valid as per table mentioned in clause 9 of 
Vol 1 of the bid document . If any further extension of this guarantee is required, the same will 
be extended to such required period on receiving instructions from M/s 
……………………… (Bidder’s name) on whose behalf this guarantee is issued. 
 
This Bank Guarantee will be governed by the laws of 
India. 
 
In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this 
………… day of ……….. 2018 at …………………… 
 
This Bank Guarantee will be operative in our Rajpura/Chandigarh branch.  

Witness: 

(Signature) (Signature) 
 
(Name) (Name) 
 
(Office Address) (Designation with Bank Stamp)  
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Attorney  as  per  Power  of  Attorney No.   
Date:   
 
 
 
 
Note: 
 

1.the Stamp Paper should be in the name of the guarantee issuing Bank. 
2.Power of Attorney No., Name and Designation of the executant along with bank stamp 

should be inserted. 
 
 

(Bidders at their option may get draft of EMD vetted by GPGSL prior to getting the same 
issued by the Bank). 
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